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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 78000.00  83350.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12500.00 6000.00  3500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 20000.00 16000.00  34955.99REINF BRG APPR **********
(15+64.40)

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,200 CY  17.00 20400.00 5.00 6000.00 11.33  13596.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 50000.00 190000.00  97028.18GRADING

0007 0106000000-E 230  4,600 CY  18.00 82800.00 18.00 82800.00 14.59  67114.00BORROW EXCAVATION

0008 0195000000-E 265  1,200 CY  18.00 21600.00 18.00 21600.00 19.28  23136.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,800 SY  3.00 8400.00 2.25 6300.00 2.96  8288.00GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   1,250 TON 110.00 137500.00 88.00 110000.00 121.91  152387.50ROCK EMBANKMENTS

0011 0222000000-E SP   270 SY  3.00 810.00 5.00 1350.00 2.96  799.20GEOTEXTILE ROCK EMBANK

0012 0223000000-E 275  660 SY  87.00 57420.00 108.00 71280.00 86.70  57222.00ROCK PLATING

0013 0318000000-E 300  20 TON 63.00 1260.00 59.00 1180.00 41.50  830.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  40 SY  5.00 200.00 2.25 90.00 3.21  128.40FND CONDIT GEOTEXTILE

0015 0335200000-E 305  100 LF  80.00 8000.00 30.00 3000.00 59.24  5924.0015" DRAINAGE PIPE

0016 0335850000-E 305  8 EA  250.00 2000.00 100.00 800.00 802.44  6419.52**" DRAINAGE PIPE ELBOW
(15")

0017 1077000000-E SP   165 TON 55.00 9075.00 55.00 9075.00 54.75  9033.75#57 STONE

0018 1099500000-E 505  500 CY  22.00 11000.00 10.00 5000.00 11.33  5665.00SHALLOW UNDERCUT

0019 1099700000-E 505  950 TON 40.00 38000.00 46.00 43700.00 27.80  26410.00CLASS IV SUBGRD STABILIZATION

0020 1220000000-E 545  100 TON 50.00 5000.00 46.00 4600.00 29.15  2915.00INCIDENTAL STONE BASE

0021 1330000000-E 607  100 SY  38.00 3800.00 20.00 2000.00 37.95  3795.00INCIDENTAL MILLING

0022 1489000000-E 610  925 TON 91.00 84175.00 93.00 86025.00 91.00  84175.00ASP CONC BASE CRS B25.0B

0023 1519000000-E 610  583 TON 75.50 44016.50 90.00 52470.00 75.50  44016.50ASP CONC SURF CRS S9.5B

0024 1575000000-E 620  80 TON 425.00 34000.00 395.00 31600.00 425.00  34000.00ASP FOR PLANT MIX

0025 1693000000-E 654  60 TON 150.00 9000.00 80.00 4800.00 200.00  12000.00ASPH PLT MIX PVMT REPAIR

0026 2022000000-E 815  112 CY  16.50 1848.00 3.00 336.00 7.34  822.08SUBDRAIN EXCAVATION

0027 2026000000-E 815  500 SY  3.00 1500.00 2.25 1125.00 0.01  5.00GEOTEXTILE FOR SUBSURF DRNS

0028 2036000000-E 815  84 CY  51.00 4284.00 24.00 2016.00 0.01  0.84SUBDRAIN COARSE AGGREGATE

0029 2044000000-E 815  500 LF  10.00 5000.00 4.00 2000.00 0.01  5.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  330.00 330.00 100.00 100.00 1.00  1.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  22.00 132.00 5.00 30.00 0.01  0.066" OUTLET PIPE

0032 2286000000-N 840  4 EA  3000.00 12000.00 1300.00 5200.00 1957.11  7828.44MASNRY DRAINAGE STRUCT

0033 2308000000-E 840 1.7 LF  150.00 255.00 175.00 297.50 629.84  1070.73MASNRY DRAINAGE STRUCT

0034 2367000000-N 840  4 EA  500.00 2000.00 450.00 1800.00 482.36  1929.44FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  81 LF  34.00 2754.00 45.00 3645.00 29.19  2364.39SHOULDER BERM GUTTER

0036 3030000000-E 862  550 LF  16.00 8800.00 16.00 8800.00 16.00  8800.00STL BM GUARDRAIL

0037 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0038 3215000000-N 862  4 EA  1850.00 7400.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE III
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0039 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0040 3642000000-E 876  110 TON 60.00 6600.00 63.00 6930.00 43.00  4730.00RIP RAP, CLASS A

0041 3649000000-E 876  122 TON 80.00 9760.00 63.00 7686.00 54.50  6649.00RIP RAP, CLASS B

0042 3656000000-E 876  615 SY  3.00 1845.00 2.25 1383.75 3.21  1974.15GEOTEXTILE FOR DRAINGE

0043 4155000000-N 907  6 EA  2.39 14.34 1.00 6.00 100.00  600.00DISPOSE SIGN SYST U-CHAN

0044 4400000000-E 1110  575 SF  8.56 4922.00 8.00 4600.00 10.70  6152.50WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  231 SF  7.49 1730.19 7.00 1617.00 12.84  2966.04WORK ZONE SIGNS (BARR)

0046 4422000000-N 1120  14 DAY 240.00 3360.00 55.00 770.00 101.65  1423.10PORT CHANGE MSG SIGN (SHORT TERM)

0047 4430000000-N 1130  10 EA  75.00 750.00 25.00 250.00 64.20  642.00DRUMS

0048 4445000000-E 1145  144 LF  34.07 4906.08 25.00 3600.00 32.10  4622.40BARRICADES (TYPE III)

0049 4685000000-E 1205  1,950 LF  1.00 1950.00 1.00 1950.00 2.00  3900.00THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,950 LF  1.20 2340.00 1.20 2340.00 2.05  3997.50THERMO PVT MKG LINES 4"120

0051 5912000000-N SP  Lump Sum 6600.00 3000.00  1500.00GENERIC UTILITY ITEM (LS)
REMOVE UTILITY PIPE AND       SUPPORTS

0052 6000000000-E 1605  1,900 LF  2.50 4750.00 2.20 4180.00 2.25  4275.00TEMPORARY SILT FENCE

0053 6006000000-E 1610  150 TON 65.00 9750.00 63.00 9450.00 49.52  7428.00EROS CONTRL STONE CL A

0054 6009000000-E 1610  80 TON 85.00 6800.00 63.00 5040.00 57.81  4624.80EROS CONTRL STONE CL B

0055 6012000000-E 1610  105 TON 65.00 6825.00 59.00 6195.00 48.12  5052.60SEDIMENT CONTROL STONE

0056 6015000000-E 1615  1 ACR 600.00 600.00 575.00 575.00 1200.00  1200.00TEMPORARY MULCHING

0057 6018000000-E 1620  100 LB  2.00 200.00 3.50 350.00 5.00  500.00SEED FOR TEMP SEEDING

0058 6021000000-E 1620 1.5 TON 640.00 960.00 575.00 862.50 1100.00  1650.00FERT FOR TEMP SEEDING

0059 6024000000-E 1622  200 LF  15.00 3000.00 4.00 800.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0060 6029000000-E SP   1,100 LF  1.80 1980.00 1.85 2035.00 1.50  1650.00SAFETY FENCE

0061 6030000000-E 1630  170 CY  18.00 3060.00 1.00 170.00 1.00  170.00SILT EXCAVATION

0062 6036000000-E 1631  1,665 SY  1.65 2747.25 2.00 3330.00 2.00  3330.00MATTING FOR EROS CONTROL

0063 6037000000-E SP   160 SY  5.25 840.00 6.50 1040.00 5.00  800.00COIR FIBER MAT

0064 6042000000-E 1632  145 LF  3.65 529.25 4.00 580.00 4.00  580.001/4" HARDWARE CLOTH

0065 6043000000-E SP   35 SY  5.00 175.00 6.00 210.00 10.00  350.00LOW PERMEABILITY GEOTEXTILE

0066 6048000000-E SP   465 SY  29.00 13485.00 20.00 9300.00 2.00  930.00FLOAT TURBIDITY CURTAIN

0067 6070000000-N 1639  2 EA  1100.00 2200.00 300.00 600.00 700.00  1400.00SPECIAL STILLING BASINS

0068 6071010000-E SP   90 LF  8.00 720.00 8.00 720.00 6.00  540.00WATTLE

0069 6071012000-E SP   120 LF  14.00 1680.00 10.00 1200.00 7.00  840.00COIR FIBER WATTLE

0070 6071014000-E SP   180 LF  17.50 3150.00 22.00 3960.00 8.00  1440.00COIR FIBER WATTLE BARRIER

0071 6071020000-E SP   30 LB  12.00 360.00 8.00 240.00 20.00  600.00POLYACRYLAMIDE (PAM)

0072 6071030000-E 1640  110 LF  6.00 660.00 34.00 3740.00 8.00  880.00COIR FIBER BAFFLE

0073 6071050000-E SP   2 EA  1350.00 2700.00 500.00 1000.00 3847.40  7694.80**" SKIMMER
(1-1/2")

0074 6084000000-E 1660  1 ACR 2500.00 2500.00 2100.00 2100.00 1.00  1.00SEEDING AND MULCHING

0075 6087000000-E 1660 0.5 ACR 200.00 100.00 100.00 50.00 400.00  200.00MOWING

0076 6090000000-E 1661  50 LB  4.00 200.00 3.50 175.00 1.00  50.00SEED FOR REPAIR SEEDING
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0077 6093000000-E 1661 0.25 TON 400.00 100.00 575.00 143.75 1.00  0.25FERT FOR REPAIR SEEDING

0078 6096000000-E 1662  50 LB  4.00 200.00 3.50 175.00 1.00  50.00SEED FOR SUPP SEEDING

0079 6108000000-E 1665  1 TON 400.00 400.00 575.00 575.00 1000.00  1000.00FERTILIZER TOPDRESSING

0080 6114500000-N 1667  10 MHR 65.00 650.00 16.00 160.00 1.00  10.00SPECIALIZED HAND MOWING

0081 6117000000-N SP   12 EA  600.00 7200.00 250.00 3000.00 1.00  12.00RESPONSE FOR EROS CONTROL

0082 6132000000-N SP   2 EA  1000.00 2000.00 250.00 500.00 500.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0083 8035000000-N 402 Lump Sum 40000.00 60000.00  36840.27REMV EXIST STR **********
(15+64.40-L-)

0084 8112730000-N 450  2 EA  4500.00 9000.00 3750.00 7500.00 3500.00  7000.00PDA TESTING

0085 8121000000-N 412 Lump Sum 20000.00 6000.00  3279.50UNCL STR EXCAV STA *****
(15+64.40-L-)

0086 8147000000-E 420  4,329 SF  50.00 216450.00 45.00 194805.00 47.81  206969.49REINF CONCRETE DECK SLAB

0087 8161000000-E 420  4,350 SF  0.50 2175.00 1.25 5437.50 2.21  9613.50GROOVING BRIDGE FLOORS

0088 8175000000-E 420 70.4 CY  930.00 65472.00 1040.00 73216.00 1825.43  128510.27CLASS AA CONC (BRIDGE)

0089 8210000000-N 422 Lump Sum 25000.00 32000.00  37879.13BRG APPR SLAB ***********
(15+64.40-L-)

0090 8224000000-E 425  11,020 LB  1.00 11020.00 1.18 13003.60 0.70  7714.00EPOXY COAT REINF STL BRDG

0091 8259000000-E 430 469.7 LF  200.00 93940.00 188.00 88303.60 231.42  108697.9736" PRESTR CONCRETE GIRDR

0092 8328000000-E SP   14 EA  1200.00 16800.00 10.00 140.00 2342.50  32795.00PILE DRV EQUIP SETUP * PRESTR CONC PILES
(16")

0093 8328400000-E SP   10 EA  1000.00 10000.00 10.00 100.00 2368.21  23682.10PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP12X53)

0094 8333000000-E 450  770 LF  58.00 44660.00 80.00 61600.00 62.85  48394.5016" PRESTR CONC PILES

0095 8365000000-E 450  700 LF  38.50 26950.00 40.00 28000.00 35.31  24717.00HP12X53 GALV PILES

0096 8391000000-N 450  10 EA  100.00 1000.00 100.00 1000.00 107.00  1070.00STEEL PILE POINTS

0097 8393000000-N 450  14 EA  50.00 700.00 20.00 280.00 1.00  14.00PILE REDRIVES

0098 8475000000-E 460 221.67 LF  125.00 27708.75 125.00 27708.75 122.74  27207.78TWO BAR METAL RAIL

0099 8517000000-E 460 236.67 LF  120.00 28400.40 123.00 29110.41 179.63  42513.031'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0100 8608000000-E 876  90 TON 100.00 9000.00 72.00 6480.00 64.00  5760.00RIP RAP II (2'-0")

0101 8622000000-E 876  100 SY  5.00 500.00 2.50 250.00 3.21  321.00GEOTEXTILE FOR DRAINAGE

0102 8657000000-N 430 Lump Sum 3000.00 3200.00  3734.30ELASTOMERIC BEARINGS

0103 8860000000-N SP  Lump Sum 1000.00 2000.00  2500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1577790.76 TOTAL 1615599.36 TOTAL  1667000.00CONTRACT TOTAL

 

    SUB-TOTAL 925014.61 SUB-TOTAL 975464.50 SUB-TOTAL  907787.16ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 82500.00 95500.00  93000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 12000.00  18000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 35000.00 32250.00  28000.00REINF BRG APPR **********
(15+64.40)

0004 0050000000-E 226  1 ACR 500.00 500.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,200 CY  18.50 22200.00 25.00 30000.00 17.00  20400.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 50000.00 176000.00  50000.00GRADING

0007 0106000000-E 230  4,600 CY  13.50 62100.00 15.40 70840.00 18.00  82800.00BORROW EXCAVATION

0008 0195000000-E 265  1,200 CY  90.00 108000.00 26.80 32160.00 18.00  21600.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,800 SY  3.00 8400.00 2.35 6580.00 3.00  8400.00GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   1,250 TON 95.00 118750.00 110.00 137500.00 110.00  137500.00ROCK EMBANKMENTS

0011 0222000000-E SP   270 SY  3.00 810.00 4.05 1093.50 3.00  810.00GEOTEXTILE ROCK EMBANK

0012 0223000000-E 275  660 SY  115.00 75900.00 110.00 72600.00 87.00  57420.00ROCK PLATING

0013 0318000000-E 300  20 TON 65.00 1300.00 55.00 1100.00 63.00  1260.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  40 SY  3.00 120.00 4.75 190.00 5.00  200.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  100 LF  50.00 5000.00 55.00 5500.00 80.00  8000.0015" DRAINAGE PIPE

0016 0335850000-E 305  8 EA  75.00 600.00 100.00 800.00 250.00  2000.00**" DRAINAGE PIPE ELBOW
(15")

0017 1077000000-E SP   165 TON 65.00 10725.00 57.50 9487.50 55.00  9075.00#57 STONE

0018 1099500000-E 505  500 CY  20.00 10000.00 18.15 9075.00 22.00  11000.00SHALLOW UNDERCUT

0019 1099700000-E 505  950 TON 70.00 66500.00 40.00 38000.00 40.00  38000.00CLASS IV SUBGRD STABILIZATION

0020 1220000000-E 545  100 TON 60.00 6000.00 43.85 4385.00 50.00  5000.00INCIDENTAL STONE BASE

0021 1330000000-E 607  100 SY  37.95 3795.00 25.00 2500.00 25.00  2500.00INCIDENTAL MILLING

0022 1489000000-E 610  925 TON 93.00 86025.00 90.00 83250.00 91.00  84175.00ASP CONC BASE CRS B25.0B

0023 1519000000-E 610  583 TON 90.00 52470.00 96.00 55968.00 75.50  44016.50ASP CONC SURF CRS S9.5B

0024 1575000000-E 620  80 TON 395.00 31600.00 366.00 29280.00 425.00  34000.00ASP FOR PLANT MIX

0025 1693000000-E 654  60 TON 100.00 6000.00 80.00 4800.00 200.00  12000.00ASPH PLT MIX PVMT REPAIR

0026 2022000000-E 815  112 CY  25.00 2800.00 15.00 1680.00 30.00  3360.00SUBDRAIN EXCAVATION

0027 2026000000-E 815  500 SY  5.00 2500.00 4.00 2000.00 9.00  4500.00GEOTEXTILE FOR SUBSURF DRNS

0028 2036000000-E 815  84 CY  40.00 3360.00 50.00 4200.00 70.00  5880.00SUBDRAIN COARSE AGGREGATE

0029 2044000000-E 815  500 LF  15.00 7500.00 8.00 4000.00 15.00  7500.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  125.00 125.00 250.00 250.00 350.00  350.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  40.00 240.00 40.00 240.00 30.00  180.006" OUTLET PIPE

0032 2286000000-N 840  4 EA  2200.00 8800.00 1350.00 5400.00 3000.00  12000.00MASNRY DRAINAGE STRUCT

0033 2308000000-E 840 1.7 LF  500.00 850.00 325.00 552.50 150.00  255.00MASNRY DRAINAGE STRUCT

0034 2367000000-N 840  4 EA  1100.00 4400.00 550.00 2200.00 500.00  2000.00FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  81 LF  55.00 4455.00 75.00 6075.00 40.00  3240.00SHOULDER BERM GUTTER

0036 3030000000-E 862  550 LF  16.00 8800.00 16.00 8800.00 16.00  8800.00STL BM GUARDRAIL

0037 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0038 3215000000-N 862  4 EA  1850.00 7400.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE III



BRIDGE #19 OVER LORDS CREEK ON SR-1100.

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC

SMITH-ROWE, LLC DELLINGER, INC.

MOUNT AIRY,  NC MONROE,  NC

OCT 17, 2017 09:49 AM NEW HANOVER 2:00 PM 6 /  8 002

42840.3.1 SEP 19 2017 C203957

TIP NO 0.185 MIB-5236

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0040 3642000000-E 876  110 TON 45.00 4950.00 60.00 6600.00 60.00  6600.00RIP RAP, CLASS A

0041 3649000000-E 876  122 TON 85.00 10370.00 73.00 8906.00 80.00  9760.00RIP RAP, CLASS B

0042 3656000000-E 876  615 SY  3.00 1845.00 2.50 1537.50 3.00  1845.00GEOTEXTILE FOR DRAINGE

0043 4155000000-N 907  6 EA  5.00 30.00 50.00 300.00  DISPOSE SIGN SYST U-CHAN

0044 4400000000-E 1110  575 SF  8.00 4600.00 9.00 5175.00 8.75  5031.25WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  231 SF  7.00 1617.00 9.00 2079.00 8.95  2067.45WORK ZONE SIGNS (BARR)

0046 4422000000-N 1120  14 DAY 75.00 1050.00 100.00 1400.00 55.00  770.00PORT CHANGE MSG SIGN (SHORT TERM)

0047 4430000000-N 1130  10 EA  30.00 300.00 50.00 500.00 42.00  420.00DRUMS

0048 4445000000-E 1145  144 LF  20.00 2880.00 25.00 3600.00 25.00  3600.00BARRICADES (TYPE III)

0049 4685000000-E 1205  1,950 LF  1.55 3022.50 1.39 2710.50 1.00  1950.00THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,950 LF  1.70 3315.00 1.59 3100.50 1.20  2340.00THERMO PVT MKG LINES 4"120

0051 5912000000-N SP  Lump Sum 2500.00 22500.00  11666.90GENERIC UTILITY ITEM (LS)
REMOVE UTILITY PIPE AND       SUPPORTS

0052 6000000000-E 1605  1,900 LF  3.50 6650.00 1.90 3610.00 2.50  4750.00TEMPORARY SILT FENCE

0053 6006000000-E 1610  150 TON 45.00 6750.00 20.00 3000.00 65.00  9750.00EROS CONTRL STONE CL A

0054 6009000000-E 1610  80 TON 85.00 6800.00 75.00 6000.00 85.00  6800.00EROS CONTRL STONE CL B

0055 6012000000-E 1610  105 TON 75.00 7875.00 62.00 6510.00 65.00  6825.00SEDIMENT CONTROL STONE

0056 6015000000-E 1615  1 ACR 2500.00 2500.00 1200.00 1200.00 600.00  600.00TEMPORARY MULCHING

0057 6018000000-E 1620  100 LB  1.50 150.00 4.00 400.00 2.00  200.00SEED FOR TEMP SEEDING

0058 6021000000-E 1620 1.5 TON 900.00 1350.00 2200.00 3300.00 640.00  960.00FERT FOR TEMP SEEDING

0059 6024000000-E 1622  200 LF  15.00 3000.00 10.00 2000.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0060 6029000000-E SP   1,100 LF  3.00 3300.00 1.50 1650.00 1.80  1980.00SAFETY FENCE

0061 6030000000-E 1630  170 CY  16.99 2888.30 11.50 1955.00 18.00  3060.00SILT EXCAVATION

0062 6036000000-E 1631  1,665 SY  2.75 4578.75 1.50 2497.50 1.65  2747.25MATTING FOR EROS CONTROL

0063 6037000000-E SP   160 SY  5.50 880.00 6.00 960.00 5.25  840.00COIR FIBER MAT

0064 6042000000-E 1632  145 LF  3.00 435.00 4.00 580.00 6.50  942.501/4" HARDWARE CLOTH

0065 6043000000-E SP   35 SY  6.00 210.00 10.00 350.00 5.00  175.00LOW PERMEABILITY GEOTEXTILE

0066 6048000000-E SP   465 SY  50.00 23250.00 25.00 11625.00 29.00  13485.00FLOAT TURBIDITY CURTAIN

0067 6070000000-N 1639  2 EA  650.00 1300.00 350.00 700.00 1100.00  2200.00SPECIAL STILLING BASINS

0068 6071010000-E SP   90 LF  15.00 1350.00 5.00 450.00 8.00  720.00WATTLE

0069 6071012000-E SP   120 LF  15.00 1800.00 7.00 840.00 14.00  1680.00COIR FIBER WATTLE

0070 6071014000-E SP   180 LF  15.00 2700.00 7.00 1260.00  COIR FIBER WATTLE BARRIER

0071 6071020000-E SP   30 LB  12.00 360.00 15.00 450.00 12.00  360.00POLYACRYLAMIDE (PAM)

0072 6071030000-E 1640  110 LF  15.00 1650.00 12.50 1375.00 6.00  660.00COIR FIBER BAFFLE

0073 6071050000-E SP   2 EA  900.00 1800.00 950.00 1900.00 1350.00  2700.00**" SKIMMER
(1-1/2")

0074 6084000000-E 1660  1 ACR 3500.00 3500.00 2100.00 2100.00 2500.00  2500.00SEEDING AND MULCHING

0075 6087000000-E 1660 0.5 ACR 1500.00 750.00 200.00 100.00 200.00  100.00MOWING

0076 6090000000-E 1661  50 LB  1.00 50.00 6.00 300.00 4.00  200.00SEED FOR REPAIR SEEDING



BRIDGE #19 OVER LORDS CREEK ON SR-1100.

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC

SMITH-ROWE, LLC DELLINGER, INC.

MOUNT AIRY,  NC MONROE,  NC

OCT 17, 2017 09:49 AM NEW HANOVER 2:00 PM 7 /  8 002

42840.3.1 SEP 19 2017 C203957

TIP NO 0.185 MIB-5236

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6093000000-E 1661 0.25 TON 750.00 187.50 2200.00 550.00 400.00  100.00FERT FOR REPAIR SEEDING

0078 6096000000-E 1662  50 LB  1.00 50.00 8.00 400.00 4.00  200.00SEED FOR SUPP SEEDING

0079 6108000000-E 1665  1 TON 750.00 750.00 2200.00 2200.00 400.00  400.00FERTILIZER TOPDRESSING

0080 6114500000-N 1667  10 MHR 75.00 750.00 75.00 750.00 65.00  650.00SPECIALIZED HAND MOWING

0081 6117000000-N SP   12 EA  500.00 6000.00 225.00 2700.00 600.00  7200.00RESPONSE FOR EROS CONTROL

0082 6132000000-N SP   2 EA  500.00 1000.00 1000.00 2000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0083 8035000000-N 402 Lump Sum 50000.00 86000.00  76500.00REMV EXIST STR **********
(15+64.40-L-)

0084 8112730000-N 450  2 EA  4100.00 8200.00 2750.00 5500.00 3200.00  6400.00PDA TESTING

0085 8121000000-N 412 Lump Sum 5200.00 3500.00  4205.00UNCL STR EXCAV STA *****
(15+64.40-L-)

0086 8147000000-E 420  4,329 SF  40.00 173160.00 41.99 181774.71 80.00  346320.00REINF CONCRETE DECK SLAB

0087 8161000000-E 420  4,350 SF  0.92 4002.00 2.02 8787.00 1.90  8265.00GROOVING BRIDGE FLOORS

0088 8175000000-E 420 70.4 CY  1250.00 88000.00 2559.54 180191.62 1180.00  83072.00CLASS AA CONC (BRIDGE)

0089 8210000000-N 422 Lump Sum 25000.00 22550.00  54000.00BRG APPR SLAB ***********
(15+64.40-L-)

0090 8224000000-E 425  11,020 LB  1.25 13775.00 1.48 16309.60 2.40  26448.00EPOXY COAT REINF STL BRDG

0091 8259000000-E 430 469.7 LF  200.00 93940.00 234.85 110309.05 320.00  150304.0036" PRESTR CONCRETE GIRDR

0092 8328000000-E SP   14 EA  700.00 9800.00 3160.00 44240.00 1750.00  24500.00PILE DRV EQUIP SETUP * PRESTR CONC PILES
(16")

0093 8328400000-E SP   10 EA  600.00 6000.00 1250.00 12500.00 1750.00  17500.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP12X53)

0094 8333000000-E 450  770 LF  55.00 42350.00 71.09 54739.30 58.00  44660.0016" PRESTR CONC PILES

0095 8365000000-E 450  700 LF  45.00 31500.00 32.82 22974.00 27.00  18900.00HP12X53 GALV PILES

0096 8391000000-N 450  10 EA  100.00 1000.00 200.00 2000.00 93.00  930.00STEEL PILE POINTS

0097 8393000000-N 450  14 EA  200.00 2800.00 340.00 4760.00 400.00  5600.00PILE REDRIVES

0098 8475000000-E 460 221.67 LF  125.00 27708.75 142.40 31565.81 230.00  50984.10TWO BAR METAL RAIL

0099 8517000000-E 460 236.67 LF  100.00 23667.00 124.94 29569.55 180.00  42600.601'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0100 8608000000-E 876  90 TON 90.00 8100.00 78.00 7020.00 73.00  6570.00RIP RAP II (2'-0")

0101 8622000000-E 876  100 SY  3.00 300.00 2.50 250.00 3.45  345.00GEOTEXTILE FOR DRAINAGE

0102 8657000000-N 430 Lump Sum 4000.00 4000.00  4860.00ELASTOMERIC BEARINGS

0103 8860000000-N SP  Lump Sum 1000.00 1500.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1668576.80 TOTAL 1918274.14 TOTAL  1933375.55CONTRACT TOTAL

 

    SUB-TOTAL 1049074.05 SUB-TOTAL 1088233.50 SUB-TOTAL  958911.85ROADWAY ITEMS



BRIDGE #19 OVER LORDS CREEK ON SR-1100.

   

OCT 17, 2017 09:49 AM NEW HANOVER 2:00 PM 8 /  8 002

42840.3.1 SEP 19 2017 C203957

TIP NO 0.185 MIB-5236

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

    SUB-TOTAL 619502.75 SUB-TOTAL 830040.64 SUB-TOTAL  974463.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1577790.76   S T WOOTEN CORPORATION

     2  1615599.36   THE TARA GROUP OF LUMBERTON INC

     3  1667000.00   SANFORD CONTRACTORS INC

     4  1668576.80   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     5  1918274.14   SMITH-ROWE, LLC

     6  1933375.55   DELLINGER, INC.



1 SECTION OF US-117 ALT, 2 SECTIONS OF NC-11, 2 SECTIONS OF NC-24 BUS, AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

OCT 17, 2017 09:49 AM DUPLIN 2:00 PM 1 /  2 003

2018CPT.03.01.10311,  2018CPT.03.01.20311 SEP 19 2017 C204086

TIP NO 51.793 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 302000.00  MOBILIZATION

0002 0106000000-E 230  360 CY  50.00 18000.00 40.00 14400.00  BORROW EXCAVATION

0003 1220000000-E 545  1,705 TON 70.00 119350.00 60.00 102300.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  7.1 SMI 3750.00 26625.00 3500.00 24850.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  215,503 SY  1.40 301704.20 2.00 431006.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  2,120 SY  12.25 25970.00 18.00 38160.00  INCIDENTAL MILLING

0007 1489000000-E 610  446 TON 70.00 31220.00 70.00 31220.00  ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  56,172 TON 42.00 2359224.00 44.00 2471568.00  ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   25 TON 100.00 2500.00 70.00 1750.00  ASP CONC SURF CRS S9.5B LEVEL

0010 1575000000-E 620  3,393 TON 325.00 1102725.00 425.00 1442025.00  ASP FOR PLANT MIX

0011 1880000000-E SP   1,123 TON 140.00 157220.00 225.00 252675.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0012 2549000000-E 846  46 LF  52.00 2392.00 52.00 2392.00  2'-6" CONC CURB & GUTTER

0013 2591000000-E 848  15 SY  70.00 1050.00 70.00 1050.00  4" CONCRETE SIDEWALK

0014 2605000000-N 848  2 EA  1800.00 3600.00 1800.00 3600.00  CONCRETE CURB RAMP

0015 2738000000-E SP   20 SY  70.00 1400.00 70.00 1400.00  GENERIC PAVING ITEM (SY)
REMOVE & REPLACE 4" CONCRETE  SIDEWALK

0016 2738000000-E SP   30 SY  70.00 2100.00 70.00 2100.00  GENERIC PAVING ITEM (SY)
REMOVE & REPLACE 5" MONOLITHIC CONCRETE ISLANDS

0017 2752000000-E SP   50 LF  50.00 2500.00 50.00 2500.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0018 2759000000-N SP   8 EA  2000.00 16000.00 2000.00 16000.00  GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0019 2759000000-N SP   14 EA  750.00 10500.00 750.00 10500.00  GENERIC PAVING ITEM (EA)
REMOVE CONCRETE CURB RAMPS

0020 2830000000-N 858  13 EA  975.00 12675.00 800.00 10400.00  ADJ MANHOLES

0021 2845000000-N 858  48 EA  975.00 46800.00 700.00 33600.00  ADJ METER OR VALVE BOXES

0022 4413000000-E SP   5,920 SF  10.00 59200.00 10.00 59200.00  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 114000.00 256000.00  TEMP TRAFFIC CONTROL (SP)

0024 4685000000-E 1205  553,318 LF  0.46 254526.28 0.46 254526.28  THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  366,333 LF  0.52 190493.16 0.52 190493.16  THERMO PVT MKG LINES 4"120

0026 4695000000-E 1205  284 LF  2.40 681.60 2.40 681.60  THERMO PVT MKG LINES 8"90 MILS

0027 4700000000-E 1205  869 LF  3.50 3041.50 3.50 3041.50  12"WIDE THERMO 90 MILS

0028 4710000000-E 1205  482 LF  6.00 2892.00 6.00 2892.00  24"WIDE THERMO 120 MILS

0029 4721000000-E 1205  40 EA  60.00 2400.00 60.00 2400.00  THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  101 EA  125.00 12625.00 125.00 12625.00  THERMO PVT SYMBOL 90MILS

0031 4770000000-E 1205  300 LF  4.00 1200.00 4.00 1200.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0032 4850000000-E 1205  300 LF  1.00 300.00 1.00 300.00  LINE REMOVAL 4" WIDE

0033 4900000000-N 1251  2,614 EA  3.65 9541.10 3.65 9541.10  PERM RAISED PVMT MARKERS

0034 4905000000-N 1253  1,340 EA  26.85 35979.00 26.85 35979.00  SNOWPLB PVMT MRKER

0035 6000000000-E 1605  353 LF  3.00 1059.00 3.75 1323.75  TEMPORARY SILT FENCE



1 SECTION OF US-117 ALT, 2 SECTIONS OF NC-11, 2 SECTIONS OF NC-24 BUS, AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

OCT 17, 2017 09:49 AM DUPLIN 2:00 PM 2 /  2 003

2018CPT.03.01.10311,  2018CPT.03.01.20311 SEP 19 2017 C204086

TIP NO 51.793 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

0036 6009000000-E 1610  88 TON 62.00 5456.00 65.00 5720.00  EROS CONTRL STONE CL B

0037 6012000000-E 1610  88 TON 45.00 3960.00 65.00 5720.00  SEDIMENT CONTROL STONE

0038 6015000000-E 1615 3.53 ACR 150.00 529.50 1100.00 3883.00  TEMPORARY MULCHING

0039 6018000000-E 1620  177 LB  1.00 177.00 3.95 699.15  SEED FOR TEMP SEEDING

0040 6021000000-E 1620 0.88 TON 400.00 352.00 2000.00 1760.00  FERT FOR TEMP SEEDING

0041 6036000000-E 1631  50 SY  3.50 175.00 4.00 200.00  MATTING FOR EROS CONTROL

0042 6042000000-E 1632  177 LF  3.50 619.50 5.00 885.00  1/4" HARDWARE CLOTH

0043 6071010000-E SP   60 LF  10.00 600.00 10.50 630.00  WATTLE

0044 6084000000-E 1660 2.7 ACR 1700.00 4590.00 2400.00 6480.00  SEEDING AND MULCHING

0045 6090000000-E 1661  177 LB  4.00 708.00 12.00 2124.00  SEED FOR REPAIR SEEDING

0046 6093000000-E 1661 0.88 TON 100.00 88.00 2000.00 1760.00  FERT FOR REPAIR SEEDING

0047 6117000000-N SP   4 EA  300.00 1200.00 800.00 3200.00  RESPONSE FOR EROS CONTROL

 

    TOTAL 5099948.84 TOTAL 6058760.54  CONTRACT TOTAL

 

    SUB-TOTAL 5099948.84 SUB-TOTAL 6058760.54  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5099948.84   BARNHILL CONTRACTING COMPANY

     2  6058760.54   ROSE BROTHERS PAVING CO INC



US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

S T WOOTEN CORPORATION

WILSON,  NC

PLT-RBP JV CONSTRUCTION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

OCT 17, 2017 09:49 AM WILSON 2:00 PM 1 /  6 004

44795.3.1 SEP 19 2017 C203975

TIP NO 1.351 MIU-5935

FED AID NO STBG-0301(041)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 690000.00 756471.00  750000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 165000.00 250000.00  100000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 55000.00 341300.00  250000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 16000.00 16000.00 10000.00 10000.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  2,000 CY  140.00 280000.00 50.00 100000.00 65.00  130000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  600 CY  24.00 14400.00 20.00 12000.00 23.00  13800.00UNDERCUT EXCAVATION

0007 0106000000-E 230  22,000 CY  26.50 583000.00 35.00 770000.00 15.00  330000.00BORROW EXCAVATION

0008 0134000000-E 240  280 CY  37.00 10360.00 30.00 8400.00 40.00  11200.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  6,380 SY  14.00 89320.00 20.00 127600.00 6.00  38280.00REMOVAL OF EXT ASPHALT PVMT

0010 0196000000-E 270  8,900 SY  5.65 50285.00 5.00 44500.00 2.50  22250.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  1,360 TON 32.00 43520.00 35.00 47600.00 35.00  47600.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  4,280 SY  5.00 21400.00 5.00 21400.00 3.00  12840.00FND CONDIT GEOTEXTILE

0013 0335300000-E 305  32 LF  86.60 2771.20 95.00 3040.00 93.00  2976.0018" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  525.00 1050.00 330.00 660.00 475.00  950.00**" DRAINAGE PIPE ELBOW
(18")

0015 0344000000-E 310  96 LF  67.30 6460.80 94.00 9024.00 105.00  10080.0018" SIDE DRAIN PIPE

0016 0345000000-E 310  40 LF  77.40 3096.00 98.00 3920.00 88.00  3520.0024" SIDE DRAIN PIPE

0017 0360000000-E 310  112 LF  51.26 5741.12 99.00 11088.00 55.00  6160.0012" RC PIPE CULV III

0018 0366000000-E 310  176 LF  73.50 12936.00 96.00 16896.00 84.00  14784.0015" RC PIPE CULV III

0019 0372000000-E 310  768 LF  69.50 53376.00 99.00 76032.00 84.00  64512.0018" RC PIPE CULV III

0020 0378000000-E 310  280 LF  77.25 21630.00 107.00 29960.00 84.00  23520.0024" RC PIPE CULV III

0021 0384000000-E 310  16 LF  173.00 2768.00 115.00 1840.00 160.00  2560.0030" RC PIPE CULV III

0022 0390000000-E 310  800 LF  160.00 128000.00 130.00 104000.00 125.00  100000.0036" RC PIPE CULV III

0023 0396000000-E 310  144 LF  251.62 36233.28 141.00 20304.00 155.00  22320.0042" RC PIPE CULV III

0024 0408000000-E 310  20 LF  355.00 7100.00 200.00 4000.00 325.00  6500.0054" RC PIPE CULV III

0025 0448200000-E 310  884 LF  68.50 60554.00 97.00 85748.00 85.00  75140.0015" RCP CULV CLASS IV

0026 0448300000-E 310  7,180 LF  59.00 423620.00 100.00 718000.00 80.00  574400.0018" RCP CULV CLASS IV

0027 0448400000-E 310  1,008 LF  83.20 83865.60 112.00 112896.00 98.00  98784.0024" RCP CULV CLASS IV

0028 0448500000-E 310  820 LF  102.50 84050.00 127.00 104140.00 108.00  88560.0030" RCP CULV CLASS IV

0029 0448600000-E 310  272 LF  170.00 46240.00 148.00 40256.00 159.00  43248.0036" RCP CULV CLASS IV

0030 0448700000-E 310  176 LF  265.00 46640.00 165.00 29040.00 206.00  36256.0042" RCP CULV CLASS IV

0031 0995000000-E 340  2,870 LF  21.50 61705.00 116.00 332920.00 15.00  43050.00PIPE REMOVAL

0032 1011000000-N 500 Lump Sum 1563000.00 1018506.00  2648000.00FINE GRADING

0033 1099500000-E 505  6,100 CY  21.00 128100.00 20.00 122000.00 20.00  122000.00SHALLOW UNDERCUT

0034 1099700000-E 505  11,700 TON 24.00 280800.00 25.00 292500.00 25.00  292500.00CLASS IV SUBGRD STABILIZATION

0035 1121000000-E 520  271 TON 42.50 11517.50 45.00 12195.00 45.00  12195.00AGGREGATE BASE COURSE

0036 1220000000-E 545  381 TON 69.50 26479.50 45.00 17145.00 85.00  32385.00INCIDENTAL STONE BASE

0037 1297000000-E 607  11,500 SY  5.25 60375.00 5.00 57500.00 3.00  34500.00MILL ASP PVMT *****" DTH
(1-1/2")

0038 1308000000-E 607  16,130 SY  5.90 95167.00 6.00 96780.00 3.50  56455.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")



US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

S T WOOTEN CORPORATION

WILSON,  NC

PLT-RBP JV CONSTRUCTION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

OCT 17, 2017 09:49 AM WILSON 2:00 PM 2 /  6 004

44795.3.1 SEP 19 2017 C203975

TIP NO 1.351 MIU-5935

FED AID NO STBG-0301(041)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

0039 1330000000-E 607  6,000 SY  11.00 66000.00 18.00 108000.00 9.00  54000.00INCIDENTAL MILLING

0040 1489000000-E 610  6,640 TON 51.50 341960.00 58.00 385120.00 58.00  385120.00ASP CONC BASE CRS B25.0B

0041 1498000000-E 610  7,300 TON 52.00 379600.00 55.00 401500.00 55.00  401500.00ASP CONC INTR CRS I19.0B

0042 1519000000-E 610  10,690 TON 51.50 550535.00 55.00 587950.00 55.00  587950.00ASP CONC SURF CRS S9.5B

0043 1575000000-E 620  1,285 TON 326.00 418910.00 475.00 610375.00 475.00  610375.00ASP FOR PLANT MIX

0044 1693000000-E 654  2,880 TON 200.00 576000.00 305.00 878400.00 155.00  446400.00ASPH PLT MIX PVMT REPAIR

0045 2000000000-N 806  60 EA  250.00 15000.00 250.00 15000.00 175.00  10500.00RIGHT OF WAY MARKERS

0046 2022000000-E 815  1,008 CY  25.00 25200.00 25.00 25200.00 20.00  20160.00SUBDRAIN EXCAVATION

0047 2033000000-E 815  756 CY  50.00 37800.00 50.00 37800.00 48.00  36288.00SUBDRAIN FINE AGGREGATE

0048 2044000000-E 815  4,500 LF  14.00 63000.00 14.00 63000.00 12.00  54000.006" PERF SUBDRN PIPE

0049 2070000000-N 815  9 EA  350.00 3150.00 350.00 3150.00 350.00  3150.00SUBDRN PIPE OUTLET

0050 2077000000-E 815  54 LF  30.00 1620.00 30.00 1620.00 30.00  1620.006" OUTLET PIPE

0051 2209000000-E 838 4.5 CY  1300.00 5850.00 1200.00 5400.00 1000.00  4500.00ENDWALLS

0052 2253000000-E 840 1.644 CY  2540.00 4175.76 260.00 427.44 1100.00  1808.40PIPE COLLARS

0053 2275000000-E SP   63 CY  395.00 24885.00 200.00 12600.00 450.00  28350.00FLOWABLE FILL

0054 2286000000-N 840  177 EA  1770.00 313290.00 3900.00 690300.00 2400.00  424800.00MASNRY DRAINAGE STRUCT

0055 2297000000-E 840 7.5 CY  1615.00 12112.50 305.00 2287.50 1600.00  12000.00MASNRY DRAINAGE STRUCT

0056 2308000000-E 840  87 LF  355.00 30885.00 290.00 25230.00 650.00  56550.00MASNRY DRAINAGE STRUCT

0057 2364000000-N 840  70 EA  530.00 37100.00 880.00 61600.00 750.00  52500.00FRAME W/2GRTS 840.16 STD

0058 2367000000-N 840  1 EA  540.00 540.00 830.00 830.00 775.00  775.00FRAME W/2GRTS 840.29 STD

0059 2374000000-N 840  17 EA  581.00 9877.00 920.00 15640.00 810.00  13770.00FRAME-GRT-HD 840.03 **
(E)

0060 2374000000-N 840  29 EA  600.00 17400.00 942.00 27318.00 825.00  23925.00FRAME-GRT-HD 840.03 **
(F)

0061 2374000000-N 840  44 EA  600.00 26400.00 942.00 41448.00 830.00  36520.00FRAME-GRT-HD 840.03 **
(G)

0062 2396000000-N 840  24 EA  425.00 10200.00 760.00 18240.00 630.00  15120.00FRAME W/COVER STD 840.54

0063 2440000000-N 852  15 EA  900.00 13500.00 1000.00 15000.00 725.00  10875.00CONC TRANS SECT FOR CATCH BASIN

0064 2451000000-N 852  6 EA  1500.00 9000.00 1200.00 7200.00 725.00  4350.00CONC TRANS SECT FOR DROP INLET

0065 2542000000-E 846  7,990 LF  13.20 105468.00 11.05 88289.50 15.00  119850.001'-6" CONC CURB & GUTTER

0066 2549000000-E 846  14,260 LF  17.35 247411.00 14.00 199640.00 19.00  270940.002'-6" CONC CURB & GUTTER

0067 2591000000-E 848  20,130 SY  32.00 644160.00 36.00 724680.00 37.00  744810.004" CONCRETE SIDEWALK

0068 2605000000-N 848  180 EA  1400.00 252000.00 860.00 154800.00 1800.00  324000.00CONCRETE CURB RAMP

0069 2612000000-E 848  1,050 SY  53.00 55650.00 50.00 52500.00 58.00  60900.006" CONCRETE DRIVEWAY

0070 2655000000-E 852  2,550 SY  40.50 103275.00 48.00 122400.00 65.00  165750.005" MONO CONC ISLDS (KEY IN)

0071 2815000000-N 858  1 EA  1260.00 1260.00 1240.00 1240.00 807.00  807.00ADJ DROP INLETS

0072 2830000000-N 858  24 EA  1465.00 35160.00 800.00 19200.00 900.00  21600.00ADJ MANHOLES

0073 2845000000-N 858  19 EA  600.00 11400.00 770.00 14630.00 850.00  16150.00ADJ METER OR VALVE BOXES

0074 2860000000-N 859  2 EA  1300.00 2600.00 1440.00 2880.00 3500.00  7000.00CONVERT CB TO JB

0075 2905000000-N 859  7 EA  1200.00 8400.00 1440.00 10080.00 3500.00  24500.00CONVERT DI TO JB

0076 3360000000-E 863  45 LF  25.00 1125.00 25.00 1125.00 25.00  1125.00REMOVE EXISTING GUARDRAIL



US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

S T WOOTEN CORPORATION
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PLT-RBP JV CONSTRUCTION FSC II LLC DBA FRED SMITH
COMPANY
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44795.3.1 SEP 19 2017 C203975

TIP NO 1.351 MIU-5935

FED AID NO STBG-0301(041)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

0077 3572000000-E 867  50 LF  50.00 2500.00 20.00 1000.00 66.00  3300.00CHAIN LINK FENCE RESET

0078 3628000000-E 876  110 TON 56.15 6176.50 90.00 9900.00 110.00  12100.00RIP RAP, CLASS I

0079 3649000000-E 876  190 TON 50.50 9595.00 85.00 16150.00 95.00  18050.00RIP RAP, CLASS B

0080 3656000000-E 876  930 SY  4.10 3813.00 7.00 6510.00 4.00  3720.00GEOTEXTILE FOR DRAINGE

0081 4025000000-E 901 355.25 SF  16.50 5861.63 28.32 10060.68 16.00  5684.00CONTR FURN, TYPE ***SIGN
(D)

0082 4025000000-E 901 130.19 SF  15.90 2070.02 165.68 21569.88 16.00  2083.04CONTR FURN, TYPE ***SIGN
(E)

0083 4025000000-E 901 397.13 SF  17.00 6751.21 24.55 9749.54 16.00  6354.08CONTR FURN, TYPE ***SIGN
(F)

0084 4072000000-E 903 4,324.13 LF  5.98 25858.30 5.98 25858.30 6.00  25944.78SUPPORT, 3-LB STL U-CHAN

0085 4096000000-N 904  28 EA  135.00 3780.00 135.00 3780.00 100.00  2800.00SIGN ERECTION, TYPE D

0086 4102000000-N 904  130 EA  75.00 9750.00 75.00 9750.00 75.00  9750.00SIGN ERECTION, TYPE E

0087 4108000000-N 904  20 EA  145.00 2900.00 145.00 2900.00 90.00  1800.00SIGN ERECTION, TYPE F

0088 4116100000-N 904  8 EA  150.00 1200.00 150.00 1200.00 130.00  1040.00SIGN ERECT, RELOC ** GRD MTD
(D)

0089 4116100000-N 904  23 EA  135.00 3105.00 135.00 3105.00 130.00  2990.00SIGN ERECT, RELOC ** GRD MTD
(E)

0090 4116100000-N 904  1 EA  175.00 175.00 175.00 175.00 150.00  150.00SIGN ERECT, RELOC ** GRD MTD
(F)

0091 4141000000-N 907  4 EA  5.00 20.00 5.00 20.00 10.00  40.00DISPOSE SUPPORT, WOOD

0092 4155000000-N 907  116 EA  5.00 580.00 5.00 580.00 10.00  1160.00DISPOSE SIGN SYST U-CHAN

0093 4158000000-N 907  23 EA  5.00 115.00 5.00 115.00 5.00  115.00DISPOSE SIGN SYST WOOD

0094 4192000000-N 907  24 EA  5.00 120.00 5.00 120.00 5.00  120.00DISPOSE SUPPORT, U-CHAN

0095 4238000000-N 907  4 EA  5.00 20.00 5.00 20.00 5.00  20.00DISPOSE SIGN, D, E, F

0096 4400000000-E 1110  1,214 SF  6.98 8473.72 7.45 9044.30 7.00  8498.00WORK ZONE SIGNS (STAT)

0097 4405000000-E 1110  736 SF  51.00 37536.00 59.45 43755.20 12.00  8832.00WORK ZONE SIGNS (PORT)

0098 4410000000-E 1110  94 SF  8.95 841.30 9.55 897.70 9.00  846.00WORK ZONE SIGNS (BARR)

0099 4415000000-N 1115  4 EA  3430.00 13720.00 5200.00 20800.00 1000.00  4000.00FLASHING ARROW BOARD

0100 4420000000-N 1120  4 EA  13300.00 53200.00 15700.00 62800.00 5000.00  20000.00PORTABLE CHANGE MSG SIGN

0101 4422000000-N 1120  56 DAY 365.00 20440.00 220.00 12320.00 85.00  4760.00PORT CHANGE MSG SIGN (SHORT TERM)

0102 4430000000-N 1130  790 EA  89.00 70310.00 77.00 60830.00 30.00  23700.00DRUMS

0103 4435000000-N 1135  37 EA  28.00 1036.00 43.00 1591.00 20.00  740.00CONES

0104 4445000000-E 1145  240 LF  26.00 6240.00 28.00 6720.00 25.00  6000.00BARRICADES (TYPE III)

0105 4450000000-N 1150  1,152 HR  31.00 35712.00 25.00 28800.00 55.00  63360.00FLAGGER

0106 4480000000-N 1165  2 EA  9015.00 18030.00 10900.00 21800.00 5000.00  10000.00TMA

0107 4510000000-N SP   4,740 HR  60.00 284400.00 60.00 284400.00 45.00  213300.00LAW ENFORCEMENT

0108 4650000000-N 1251  610 EA  6.00 3660.00 5.50 3355.00 6.00  3660.00TEMP RAISED PVMT MRKS

0109 4685000000-E 1205  7,043 LF  1.50 10564.50 0.70 4930.10 1.50  10564.50THERMO PVT MKG LINES 4"90

0110 4686000000-E 1205  13,952 LF  1.60 22323.20 0.75 10464.00 1.60  22323.20THERMO PVT MKG LINES 4"120

0111 4695000000-E 1205  4,742 LF  3.00 14226.00 1.60 7587.20 3.00  14226.00THERMO PVT MKG LINES 8"90 MILS

0112 4697000000-E 1205  4,489 LF  3.00 13467.00 2.40 10773.60 3.00  13467.00THERMO PVT MKG LINE 8"120 MILS



US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

S T WOOTEN CORPORATION

WILSON,  NC

PLT-RBP JV CONSTRUCTION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

OCT 17, 2017 09:49 AM WILSON 2:00 PM 4 /  6 004

44795.3.1 SEP 19 2017 C203975

TIP NO 1.351 MIU-5935

FED AID NO STBG-0301(041)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

0113 4700000000-E 1205  491 LF  4.00 1964.00 2.80 1374.80 4.00  1964.0012"WIDE THERMO 90 MILS

0114 4710000000-E 1205  1,150 LF  10.00 11500.00 7.00 8050.00 10.00  11500.0024"WIDE THERMO 120 MILS

0115 4725000000-E 1205  160 EA  140.00 22400.00 120.00 19200.00 140.00  22400.00THERMO PVT SYMBOL 90MILS

0116 4770000000-E 1205  171 LF  2.00 342.00 6.00 1026.00 2.00  342.004" COLD APPL PLSTIC LINES TYPE **
(II)

0117 4810000000-E 1205  140,800 LF  0.15 21120.00 0.21 29568.00 0.15  21120.00PAINT PVMT MARKINGS 4"

0118 4820000000-E 1205  12,500 LF  0.45 5625.00 0.56 7000.00 0.45  5625.00PAINT PVMT MARKINGS 8"

0119 4835000000-E 1205  3,312 LF  3.00 9936.00 2.50 8280.00 3.00  9936.00PAINT PVT MKG LINES 24"

0120 4845000000-N 1205  436 EA  25.00 10900.00 50.00 21800.00 25.00  10900.00PAINT PVT MKG SYMBOL

0121 4850000000-E 1205  800 LF  1.50 1200.00 1.00 800.00 1.50  1200.00LINE REMOVAL 4" WIDE

0122 4875000000-N 1205  3 EA  100.00 300.00 55.00 165.00 100.00  300.00REMOVAL OF SYMBL & CHARAC

0123 4900000000-N 1251  1,090 EA  6.00 6540.00 4.00 4360.00 6.00  6540.00PERM RAISED PVMT MARKERS

0124 5325600000-E 1510  1,440 LF  115.00 165600.00 135.00 194400.00 150.00  216000.006" WATER LINE

0125 5325800000-E 1510  960 LF  141.40 135744.00 120.00 115200.00 132.00  126720.008" WATER LINE

0126 5326200000-E 1510  7,580 LF  91.00 689780.00 115.00 871700.00 125.00  947500.0012" WATER LINE

0127 5329000000-E SP   9,950 LB  9.50 94525.00 10.14 100893.00 11.00  109450.00DI H2O PIPE FITTINGS

0128 5540000000-E 1515  25 EA  1800.00 45000.00 1060.00 26500.00 1200.00  30000.006" VALVE

0129 5546000000-E 1515  14 EA  2280.00 31920.00 1400.00 19600.00 1500.00  21000.008" VALVE

0130 5558000000-E 1515  31 EA  4000.00 124000.00 2350.00 72850.00 2600.00  80600.0012" VALVE

0131 5648000000-N 1515  15 EA  2400.00 36000.00 1360.00 20400.00 1500.00  22500.00RELOCATE WATER METER

0132 5649000000-N 1515  45 EA  5660.00 254700.00 2225.00 100125.00 2475.00  111375.00RECONNECT WATER METER

0133 5666000000-E 1515  13 EA  6150.00 79950.00 4500.00 58500.00 5000.00  65000.00FIRE HYDRANT

0134 5672000000-N 1515  1 EA  2445.00 2445.00 3170.00 3170.00 3500.00  3500.00RELOCATE FIRE HYDRANT

0135 5691200000-E 1520  160 LF  90.00 14400.00 160.00 25600.00 175.00  28000.006" SANITARY GRAVITY SEWER

0136 5775000000-E 1525  2 EA  3100.00 6200.00 2200.00 4400.00 2425.00  4850.004' DIA UTILITY MANHOLE

0137 5798000000-E 1530  1,211 LF  7.00 8477.00 16.50 19981.50 18.00  21798.00ABANDON **" UTILITY PIPE
(2")

0138 5800000000-E 1530  316 LF  11.15 3523.40 37.00 11692.00 40.00  12640.00ABANDON 6" UTILITY PIPE

0139 5801000000-E 1530  1,032 LF  13.19 13612.08 21.00 21672.00 23.00  23736.00ABANDON 8" UTILITY PIPE

0140 5804000000-E 1530  6,963 LF  18.90 131600.70 10.50 73111.50 11.50  80074.50ABANDON 12" UTILITY PIPE

0141 5815500000-N 1530  9 EA  840.00 7560.00 1655.00 14895.00 1825.00  16425.00REMOVE FIRE HYDRANT

0142 5816000000-N 1530  1 EA  1002.00 1002.00 96.00 96.00 1050.00  1050.00ABANDON UTILITY MANHOLE

0143 6000000000-E 1605  17,475 LF  1.70 29707.50 1.55 27086.25 2.00  34950.00TEMPORARY SILT FENCE

0144 6006000000-E 1610  440 TON 55.00 24200.00 55.00 24200.00 55.00  24200.00EROS CONTRL STONE CL A

0145 6009000000-E 1610  265 TON 56.50 14972.50 55.00 14575.00 47.00  12455.00EROS CONTRL STONE CL B

0146 6012000000-E 1610  895 TON 46.50 41617.50 40.00 35800.00 38.00  34010.00SEDIMENT CONTROL STONE

0147 6015000000-E 1615  10 ACR 575.00 5750.00 1643.00 16430.00 1400.00  14000.00TEMPORARY MULCHING

0148 6018000000-E 1620  600 LB  2.00 1200.00 3.75 2250.00 4.00  2400.00SEED FOR TEMP SEEDING

0149 6021000000-E 1620  3 TON 650.00 1950.00 1275.00 3825.00 1000.00  3000.00FERT FOR TEMP SEEDING

0150 6024000000-E 1622  200 LF  17.50 3500.00 27.00 5400.00 20.00  4000.00TEMPORARY SLOPE DRAINS
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0151 6029000000-E SP   200 LF  1.55 310.00 1.55 310.00 4.00  800.00SAFETY FENCE

0152 6030000000-E 1630  620 CY  16.00 9920.00 15.00 9300.00 20.00  12400.00SILT EXCAVATION

0153 6036000000-E 1631  1,815 SY  1.65 2994.75 2.00 3630.00 2.50  4537.50MATTING FOR EROS CONTROL

0154 6037000000-E SP   100 SY  5.45 545.00 9.75 975.00 4.50  450.00COIR FIBER MAT

0155 6042000000-E 1632  3,325 LF  4.00 13300.00 4.00 13300.00 3.00  9975.001/4" HARDWARE CLOTH

0156 6071012000-E SP   3,170 LF  8.50 26945.00 8.00 25360.00 11.00  34870.00COIR FIBER WATTLE

0157 6071020000-E SP   1,180 LB  9.00 10620.00 10.00 11800.00 5.00  5900.00POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  130 LF  6.00 780.00 8.50 1105.00 5.00  650.00COIR FIBER BAFFLE

0159 6084000000-E 1660  9 ACR 1900.00 17100.00 7300.00 65700.00 2200.00  19800.00SEEDING AND MULCHING

0160 6087000000-E 1660  9 ACR 135.00 1215.00 138.00 1242.00 150.00  1350.00MOWING

0161 6090000000-E 1661  100 LB  6.00 600.00 18.75 1875.00 6.00  600.00SEED FOR REPAIR SEEDING

0162 6093000000-E 1661 0.25 TON 400.00 100.00 4504.00 1126.00 1400.00  350.00FERT FOR REPAIR SEEDING

0163 6096000000-E 1662  225 LB  6.00 1350.00 2.50 562.50 4.00  900.00SEED FOR SUPP SEEDING

0164 6108000000-E 1665  7 TON 625.00 4375.00 985.00 6895.00 750.00  5250.00FERTILIZER TOPDRESSING

0165 6111000000-E SP   25 LF  380.00 9500.00 200.00 5000.00 200.00  5000.00IMPERVIOUS DIKE

0166 6114500000-N 1667  10 MHR 65.00 650.00 29.00 290.00 35.00  350.00SPECIALIZED HAND MOWING

0167 6117000000-N SP   63 EA  250.00 15750.00 650.00 40950.00 50.00  3150.00RESPONSE FOR EROS CONTROL

0168 6132000000-N SP   4 EA  1300.00 5200.00 1110.00 4440.00 2000.00  8000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0169 6132000000-N SP   75 EA  130.00 9750.00 150.00 11250.00 300.00  22500.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0170 6132000000-N SP   75 EA  180.00 13500.00 150.00 11250.00 200.00  15000.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0171 7048500000-E 1705  46 EA  675.00 31050.00 675.00 31050.00 950.00  43700.0016" PEDEST SIG HEAD 1 SEC W/CD

0172 7060000000-E 1705  19,930 LF  1.50 29895.00 1.25 24912.50 3.85  76730.50SIGNAL CABLE

0173 7108000000-E 1705  2 EA  425.00 850.00 425.00 850.00 500.00  1000.00VEHICLE SIGNAL HD (12", 1 SECT)

0174 7120000000-E 1705  54 EA  625.00 33750.00 625.00 33750.00 800.00  43200.00VEHICLE SIGNAL HD (12", 3 SECT)

0175 7132000000-E 1705  19 EA  775.00 14725.00 775.00 14725.00 975.00  18525.00VEHICLE SIGNAL HD (12", 4 SECT)

0176 7144000000-E 1705  4 EA  900.00 3600.00 900.00 3600.00 1200.00  4800.00VEHICLE SIGNAL HD (12", 5 SECT)

0177 7264000000-E 1710  3,670 LF  2.50 9175.00 2.50 9175.00 4.00  14680.00MESSENGER CABLE (3/8")

0178 7300000000-E 1715  2,330 LF  5.50 12815.00 5.50 12815.00 6.00  13980.00UNPAVED TRENCH (***********)
(1, 2")

0179 7300000000-E 1715  1,670 LF  7.50 12525.00 7.50 12525.00 7.00  11690.00UNPAVED TRENCH (***********)
(2, 2")

0180 7301000000-E 1715  1,200 LF  16.00 19200.00 16.00 19200.00 16.00  19200.00DIRECT DRILL (***********)
(1, 2")

0181 7301000000-E 1715  140 LF  20.00 2800.00 20.00 2800.00 20.00  2800.00DIRECT DRILL (***********)
(2, 2")

0182 7324000000-N 1716  86 EA  425.00 36550.00 425.00 36550.00 250.00  21500.00JUNCTION BOX (STANDARD SIZE)

0183 7372000000-N 1721  2 EA  375.00 750.00 375.00 750.00 375.00  750.00GUY ASSEMBLY

0184 7420000000-E 1722  4 EA  520.00 2080.00 520.00 2080.00 400.00  1600.002" RISER WITH WEATHERHEAD

0185 7444000000-E 1725  8,050 LF  5.00 40250.00 5.00 40250.00 5.75  46287.50INDUCTIVE LOOP SAWCUT



US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

S T WOOTEN CORPORATION

WILSON,  NC

PLT-RBP JV CONSTRUCTION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

OCT 17, 2017 09:49 AM WILSON 2:00 PM 6 /  6 004

44795.3.1 SEP 19 2017 C203975

TIP NO 1.351 MIU-5935

FED AID NO STBG-0301(041)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

0186 7456000000-E 1726  23,030 LF  1.00 23030.00 1.00 23030.00 2.00  46060.00LEAD-IN CABLE(********)
(14-2)

0187 7575142000-N 1736  6 EA  4000.00 24000.00 4000.00 24000.00 3500.00  21000.00900MHZ RADIO

0188 7576000000-N SP   28 EA  8700.00 243600.00 8700.00 243600.00 9500.00  266000.00METAL STRAIN SIGNAL POLE

0189 7613000000-N SP   28 EA  800.00 22400.00 800.00 22400.00 950.00  26600.00SOIL TEST

0190 7614100000-E SP  260.6 CY  600.00 156360.00 600.00 156360.00 800.00  208480.00DRILLED PIER FOUND

0191 7636000000-N 1745  23 EA  290.00 6670.00 290.00 6670.00 450.00  10350.00SIGN FOR SIGNALS

0192 7642100000-N 1743  1 EA  1100.00 1100.00 1100.00 1100.00 1400.00  1400.00TYPE I POST W/ FOUNDATION

0193 7642200000-N 1743  40 EA  1500.00 60000.00 1500.00 60000.00 1650.00  66000.00TYPE II PED W/ FOUNDATION

0194 7684000000-N 1750  7 EA  1000.00 7000.00 1000.00 7000.00 850.00  5950.00SIGNAL CABINET FOUNDATION

0195 7756000000-N 1751  7 EA  15000.00 105000.00 15000.00 105000.00 12800.00  89600.00CONTLR WITH CBNT, 2070L BASE MTD

0196 7780000000-N 1751  44 EA  110.00 4840.00 110.00 4840.00 135.00  5940.00DETECTOR CARD (TYPE 2070L)

0197 7980000000-N SP   1 EA  11000.00 11000.00 11000.00 11000.00 5100.00  5100.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

STRUCTURE ITEMS

0198 8049000000-N SP  Lump Sum 11000.00 10000.00  20000.00REMV EXIST STR **********
(39+00.08 -EY20-)

0199 8175000000-E 420 28.9 CY  600.00 17340.00 1000.00 28900.00 900.00  26010.00CLASS AA CONC (BRIDGE)

0200 8224000000-E 425  1,503 LB  3.60 5410.80 4.00 6012.00 4.00  6012.00EPOXY COAT REINF STL BRDG

0201 8692000000-N SP  Lump Sum 14400.00 15000.00  15000.00FOAM JOINT SEALS

0202 8860000000-N SP  Lump Sum 820.00 2000.00  500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 13601284.87 TOTAL 15129473.99 TOTAL  15136500.00CONTRACT TOTAL

 

    SUB-TOTAL 13552314.07 SUB-TOTAL 15067561.99 SUB-TOTAL  15068978.00ROADWAY ITEMS

    SUB-TOTAL 48970.80 SUB-TOTAL 61912.00 SUB-TOTAL  67522.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13601284.87   S T WOOTEN CORPORATION

     2  15129473.99   PLT-RBP JV CONSTRUCTION

     3  15136500.00   FSC II LLC DBA FRED SMITH COMPANY



1 SECTION OF US-70 AND 106 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

THE LANE CONSTRUCTION
CORPORATION

FSC II LLC DBA FRED SMITH
COMPANY

CHESHIRE,  CT RALEIGH,  NC

OCT 17, 2017 09:49 AM DURHAM 2:00 PM 1 /  4 005

2018CPT.05.04.10321.1,  2018CPT.05.04.20321.1,  2018CPT.05.04.20322.1 SEP 19 2017 C204087

TIP NO 44.124 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350426.82 375000.00  375000.00MOBILIZATION

0002 0106000000-E 230  830 CY  27.98 23223.40 30.00 24900.00 28.50  23655.00BORROW EXCAVATION

0003 0255000000-E SP   1,570 TON 16.70 26219.00 50.00 78500.00 17.00  26690.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 0264000000-E SP  17.31 SMI 3084.75 53397.02 4615.00 79885.65 2848.20  49302.34GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0005 1220000000-E 545  2,123 TON 56.12 119142.76 45.00 95535.00 58.65  124513.95INCIDENTAL STONE BASE

0006 1297000000-E 607  269,350 SY  1.47 395944.50 1.95 525232.50 1.29  347461.50MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  56,633 SY  2.87 162536.71 1.65 93444.45 1.50  84949.50MILL ASP PVMT *****" DTH
(1-1/4")

0008 1297000000-E 607  73,953 SY  1.69 124980.57 2.30 170091.90 1.45  107231.85MILL ASP PVMT *****" DTH
(2")

0009 1297000000-E 607  13,334 SY  2.71 36135.14 4.50 60003.00 2.35  31334.90MILL ASP PVMT *****" DTH
(3")

0010 1308000000-E 607  965 SY  10.84 10460.60 4.00 3860.00 8.50  8202.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1308000000-E 607  1,375 SY  10.84 14905.00 3.95 5431.25 8.50  11687.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0012 1330000000-E 607  30,746 SY  6.55 201386.30 3.95 121446.70 8.00  245968.00INCIDENTAL MILLING

0013 1498000000-E 610  2,511 TON 36.87 92580.57 42.00 105462.00 40.00  100440.00ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  35,311 TON 33.43 1180446.73 43.00 1518373.00 45.00  1588995.00ASP CONC SURF CRS S9.5B

0015 1523000000-E 610  8,715 TON 32.39 282278.85 42.00 366030.00 45.00  392175.00ASP CONC SURF CRS S9.5C

0016 1525000000-E 610  4,918 TON 42.47 208867.46 46.00 226228.00 45.00  221310.00ASP CONC SURF CRS SF9.5A

0017 1526000000-E SP   11,746 TON 58.91 691956.86 48.00 563808.00 55.00  646030.00ASP CONC SURF CRS S4.75A

0018 1575000000-E 620  3,884 TON 400.00 1553600.00 385.00 1495340.00 440.00  1708960.00ASP FOR PLANT MIX

0019 1704000000-E SP   6,290 TON 109.61 689446.90 115.00 723350.00 100.00  629000.00PATCHING EXIST PAVEMENT

0020 1840000000-E 665  16,896 LF  0.39 6589.44 0.70 11827.20 0.27  4561.92MILLED RUMBLE STRIPS

0021 2752000000-E SP   196 LF  100.00 19600.00 100.00 19600.00 100.00  19600.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0022 2830000000-N 858  134 EA  450.00 60300.00 450.00 60300.00 450.00  60300.00ADJ MANHOLES

0023 2845000000-N 858  63 EA  450.00 28350.00 450.00 28350.00 450.00  28350.00ADJ METER OR VALVE BOXES

0024 4413000000-E SP   4,223 SF  6.00 25338.00 8.40 35473.20 8.97  37880.31WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 54752.41 295000.00  258000.00TEMP TRAFFIC CONTROL (SP)

0026 4510000000-N SP   1,015 HR  40.00 40600.00 45.00 45675.00 57.00  57855.00LAW ENFORCEMENT

0027 4685000000-E 1205  147,935 LF  0.49 72488.15 0.45 66570.75 0.49  72488.15THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  257,190 LF  0.59 151742.10 0.55 141454.50 0.59  151742.10THERMO PVT MKG LINES 4"120

0029 4688000000-E 1205  21,320 LF  1.15 24518.00 0.75 15990.00 1.15  24518.00THERMO PVT MKG LINES,6"90 MILS

0030 4690000000-E 1205  9,315 LF  1.25 11643.75 1.00 9315.00 1.25  11643.75THERMO PVT MKG LINES 6"120 MILS

0031 4695000000-E 1205  1,815 LF  3.00 5445.00 1.60 2904.00 3.00  5445.00THERMO PVT MKG LINES 8"90 MILS

0032 4697000000-E 1205  3,850 LF  3.00 11550.00 2.40 9240.00 3.00  11550.00THERMO PVT MKG LINE 8"120 MILS

0033 4700000000-E 1205  2,420 LF  3.00 7260.00 1.65 3993.00 3.00  7260.0012"WIDE THERMO 90 MILS

0034 4702000000-E 1205  375 LF  3.00 1125.00 2.00 750.00 3.00  1125.0012"WIDE THERMO 120 MILS



1 SECTION OF US-70 AND 106 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

THE LANE CONSTRUCTION
CORPORATION

FSC II LLC DBA FRED SMITH
COMPANY

CHESHIRE,  CT RALEIGH,  NC

OCT 17, 2017 09:49 AM DURHAM 2:00 PM 2 /  4 005

2018CPT.05.04.10321.1,  2018CPT.05.04.20321.1,  2018CPT.05.04.20322.1 SEP 19 2017 C204087

TIP NO 44.124 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

0035 4705000000-E 1205  100 LF  10.00 1000.00 5.00 500.00 10.00  1000.00THERMO LINES 16" 120MILS

0036 4710000000-E 1205  3,329 LF  12.50 41612.50 5.00 16645.00 12.50  41612.5024"WIDE THERMO 120 MILS

0037 4721000000-E 1205  75 EA  100.00 7500.00 100.00 7500.00 100.00  7500.00THERMO PVT MKG CHARACTER 120

0038 4725000000-E 1205  329 EA  125.00 41125.00 100.00 32900.00 125.00  41125.00THERMO PVT SYMBOL 90MILS

0039 4810000000-E 1205  81,840 LF  0.49 40101.60 0.15 12276.00 0.49  40101.60PAINT PVMT MARKINGS 4"

0040 4815000000-E 1205  30,635 LF  0.55 16849.25 0.25 7658.75 0.55  16849.25PAINT PVMT MARKINGS 6"

0041 4825000000-E 1205  2,345 LF  1.00 2345.00 0.50 1172.50 1.00  2345.00PAINT PVMT MARKINGS 12"

0042 4845000000-N 1205  24 EA  25.00 600.00 65.00 1560.00 25.00  600.00PAINT PVT MKG SYMBOL

0043 4900000000-N 1251  235 EA  6.50 1527.50 5.00 1175.00 6.50  1527.50PERM RAISED PVMT MARKERS

0044 4905000000-N 1253  520 EA  35.00 18200.00 26.00 13520.00 35.00  18200.00SNOWPLB PVMT MRKER

0045 5255000000-N 1413 Lump Sum 23539.11 7550.00  40980.00PORTABLE LIGHTING

0046 6000000000-E 1605  1,765 LF  4.32 7624.80 2.75 4853.75 3.50  6177.50TEMPORARY SILT FENCE

0047 6071010000-E SP   330 LF  6.80 2244.00 8.00 2640.00 15.00  4950.00WATTLE

0048 6084000000-E 1660  35 ACR 2219.00 77665.00 2220.00 77700.00 2219.00  77665.00SEEDING AND MULCHING

0049 7444000000-E 1725  4,910 LF  6.74 33093.40 6.75 33142.50 6.74  33093.40INDUCTIVE LOOP SAWCUT

 

    TOTAL 7054264.20 TOTAL 7599157.60 TOTAL  7808953.02CONTRACT TOTAL

 

    SUB-TOTAL 7054264.20 SUB-TOTAL 7599157.60 SUB-TOTAL  7808953.02ROADWAY ITEMS



1 SECTION OF US-70 AND 106 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

OCT 17, 2017 09:49 AM DURHAM 2:00 PM 3 /  4 005

2018CPT.05.04.10321.1,  2018CPT.05.04.20321.1,  2018CPT.05.04.20322.1 SEP 19 2017 C204087

TIP NO 44.124 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 180000.00   MOBILIZATION

0002 0106000000-E 230  830 CY  29.00 24070.00   BORROW EXCAVATION

0003 0255000000-E SP   1,570 TON 59.00 92630.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 0264000000-E SP  17.31 SMI 3650.00 63181.50   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0005 1220000000-E 545  2,123 TON 45.00 95535.00   INCIDENTAL STONE BASE

0006 1297000000-E 607  269,350 SY  2.11 568328.50   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  56,633 SY  2.02 114398.66   MILL ASP PVMT *****" DTH
(1-1/4")

0008 1297000000-E 607  73,953 SY  3.10 229254.30   MILL ASP PVMT *****" DTH
(2")

0009 1297000000-E 607  13,334 SY  4.80 64003.20   MILL ASP PVMT *****" DTH
(3")

0010 1308000000-E 607  965 SY  3.98 3840.70   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1308000000-E 607  1,375 SY  3.94 5417.50   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0012 1330000000-E 607  30,746 SY  3.92 120524.32   INCIDENTAL MILLING

0013 1498000000-E 610  2,511 TON 39.00 97929.00   ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  35,311 TON 52.30 1846765.30   ASP CONC SURF CRS S9.5B

0015 1523000000-E 610  8,715 TON 51.50 448822.50   ASP CONC SURF CRS S9.5C

0016 1525000000-E 610  4,918 TON 51.60 253768.80   ASP CONC SURF CRS SF9.5A

0017 1526000000-E SP   11,746 TON 55.70 654252.20   ASP CONC SURF CRS S4.75A

0018 1575000000-E 620  3,884 TON 376.00 1460384.00   ASP FOR PLANT MIX

0019 1704000000-E SP   6,290 TON 135.00 849150.00   PATCHING EXIST PAVEMENT

0020 1840000000-E 665  16,896 LF  0.27 4561.92   MILLED RUMBLE STRIPS

0021 2752000000-E SP   196 LF  100.00 19600.00   GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0022 2830000000-N 858  134 EA  450.00 60300.00   ADJ MANHOLES

0023 2845000000-N 858  63 EA  450.00 28350.00   ADJ METER OR VALVE BOXES

0024 4413000000-E SP   4,223 SF  8.40 35473.20   WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 89660.00   TEMP TRAFFIC CONTROL (SP)

0026 4510000000-N SP   1,015 HR  38.00 38570.00   LAW ENFORCEMENT

0027 4685000000-E 1205  147,935 LF  0.49 72488.15   THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  257,190 LF  0.59 151742.10   THERMO PVT MKG LINES 4"120

0029 4688000000-E 1205  21,320 LF  1.15 24518.00   THERMO PVT MKG LINES,6"90 MILS

0030 4690000000-E 1205  9,315 LF  1.25 11643.75   THERMO PVT MKG LINES 6"120 MILS

0031 4695000000-E 1205  1,815 LF  3.00 5445.00   THERMO PVT MKG LINES 8"90 MILS

0032 4697000000-E 1205  3,850 LF  3.00 11550.00   THERMO PVT MKG LINE 8"120 MILS

0033 4700000000-E 1205  2,420 LF  3.00 7260.00   12"WIDE THERMO 90 MILS

0034 4702000000-E 1205  375 LF  3.00 1125.00   12"WIDE THERMO 120 MILS



1 SECTION OF US-70 AND 106 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

OCT 17, 2017 09:49 AM DURHAM 2:00 PM 4 /  4 005

2018CPT.05.04.10321.1,  2018CPT.05.04.20321.1,  2018CPT.05.04.20322.1 SEP 19 2017 C204087

TIP NO 44.124 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

0035 4705000000-E 1205  100 LF  10.00 1000.00   THERMO LINES 16" 120MILS

0036 4710000000-E 1205  3,329 LF  12.50 41612.50   24"WIDE THERMO 120 MILS

0037 4721000000-E 1205  75 EA  100.00 7500.00   THERMO PVT MKG CHARACTER 120

0038 4725000000-E 1205  329 EA  125.00 41125.00   THERMO PVT SYMBOL 90MILS

0039 4810000000-E 1205  81,840 LF  0.49 40101.60   PAINT PVMT MARKINGS 4"

0040 4815000000-E 1205  30,635 LF  0.55 16849.25   PAINT PVMT MARKINGS 6"

0041 4825000000-E 1205  2,345 LF  1.00 2345.00   PAINT PVMT MARKINGS 12"

0042 4845000000-N 1205  24 EA  25.00 600.00   PAINT PVT MKG SYMBOL

0043 4900000000-N 1251  235 EA  6.50 1527.50   PERM RAISED PVMT MARKERS

0044 4905000000-N 1253  520 EA  35.00 18200.00   SNOWPLB PVMT MRKER

0045 5255000000-N 1413 Lump Sum 16120.00   PORTABLE LIGHTING

0046 6000000000-E 1605  1,765 LF  2.25 3971.25   TEMPORARY SILT FENCE

0047 6071010000-E SP   330 LF  8.00 2640.00   WATTLE

0048 6084000000-E 1660  35 ACR 3320.00 116200.00   SEEDING AND MULCHING

0049 7444000000-E 1725  4,910 LF  6.74 33093.40   INDUCTIVE LOOP SAWCUT

 

    TOTAL 8077428.10   CONTRACT TOTAL

 

    SUB-TOTAL 8077428.10   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7054264.20   CAROLINA SUNROCK LLC

     2  7599157.60   THE LANE CONSTRUCTION CORPORATION

     3  7808953.02   FSC II LLC DBA FRED SMITH COMPANY

     4  8077428.10   BARNHILL CONTRACTING COMPANY



2 SECTIONS OF US-158, 1 SECTION OF NC-96, AND 12 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

S T WOOTEN CORPORATION

WILSON,  NC  

OCT 17, 2017 09:49 AM GRANVILLE 2:00 PM 1 /  2 006

2018CPT.05.05.10391.1,  2018CPT.05.05.20391.1 SEP 19 2017 C204083

TIP NO 48.580 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 306374.17 320000.00  MOBILIZATION

0002 0106000000-E 230  2,096 CY  23.62 49507.52 30.65 64242.40  BORROW EXCAVATION

0003 0255000000-E SP   7,284 TON 18.78 136793.52 20.10 146408.40  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 0264000000-E SP  96.76 SMI 1854.37 179428.84 2685.65 259863.49  GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0005 1220000000-E 545  2,421 TON 51.78 125359.38 55.80 135091.80  INCIDENTAL STONE BASE

0006 1297000000-E 607  216,914 SY  1.02 221252.28 0.79 171362.06  MILL ASP PVMT *****" DTH
(1")

0007 1308000000-E 607  337 SY  5.08 1711.96 4.62 1556.94  MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0008 1308000000-E 607  407 SY  5.36 2181.52 4.87 1982.09  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1330000000-E 607  17,694 SY  4.90 86700.60 4.46 78915.24  INCIDENTAL MILLING

0010 1519000000-E 610  25,674 TON 33.10 849809.40 42.15 1082159.10  ASP CONC SURF CRS S9.5B

0011 1525000000-E 610  38,194 TON 33.43 1276825.42 41.85 1598418.90  ASP CONC SURF CRS SF9.5A

0012 1575000000-E 620  4,100 TON 400.00 1640000.00 297.20 1218520.00  ASP FOR PLANT MIX

0013 1704000000-E SP   6,035 TON 109.06 658177.10 97.35 587507.25  PATCHING EXIST PAVEMENT

0014 2830000000-N 858  3 EA  1000.00 3000.00 1000.00 3000.00  ADJ MANHOLES

0015 4413000000-E SP   5,437 SF  6.00 32622.00 8.60 46758.20  WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 24794.50 126123.00  TEMP TRAFFIC CONTROL (SP)

0017 4685000000-E 1205  523,380 LF  0.39 204118.20 0.39 204118.20  THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  468,030 LF  0.54 252736.20 0.54 252736.20  THERMO PVT MKG LINES 4"120

0019 4697000000-E 1205  144 LF  3.00 432.00 3.00 432.00  THERMO PVT MKG LINE 8"120 MILS

0020 4700000000-E 1205  1,195 LF  3.00 3585.00 3.00 3585.00  12"WIDE THERMO 90 MILS

0021 4702000000-E 1205  90 LF  3.00 270.00 3.00 270.00  12"WIDE THERMO 120 MILS

0022 4705000000-E 1205  300 LF  4.00 1200.00 4.00 1200.00  THERMO LINES 16" 120MILS

0023 4710000000-E 1205  1,018 LF  10.00 10180.00 10.00 10180.00  24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  28 EA  85.00 2380.00 85.00 2380.00  THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  109 EA  110.00 11990.00 110.00 11990.00  THERMO PVT SYMBOL 90MILS

0026 4770000000-E 1205  2,824 LF  2.00 5648.00 2.00 5648.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0027 4805000000-N 1205  1 EA  250.00 250.00 250.00 250.00  COLD APPL PLASTIC SYM TYPE **
(II)

0028 4810000000-E 1205  231,158 LF  0.09 20804.22 0.09 20804.22  PAINT PVMT MARKINGS 4"

0029 4825000000-E 1205  1,285 LF  1.00 1285.00 1.00 1285.00  PAINT PVMT MARKINGS 12"

0030 4835000000-E 1205  726 LF  3.00 2178.00 3.00 2178.00  PAINT PVT MKG LINES 24"

0031 4840000000-N 1205  16 EA  25.00 400.00 25.00 400.00  PAINT PVT MKG CHARACTER

0032 4845000000-N 1205  109 EA  25.00 2725.00 25.00 2725.00  PAINT PVT MKG SYMBOL

0033 4850000000-E 1205  2,824 LF  0.85 2400.40 0.85 2400.40  LINE REMOVAL 4" WIDE

0034 4875000000-N 1205  1 EA  50.00 50.00 50.00 50.00  REMOVAL OF SYMBL & CHARAC

0035 4905000000-N 1253  1,142 EA  26.00 29692.00 26.00 29692.00  SNOWPLB PVMT MRKER



2 SECTIONS OF US-158, 1 SECTION OF NC-96, AND 12 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

S T WOOTEN CORPORATION

WILSON,  NC  

OCT 17, 2017 09:49 AM GRANVILLE 2:00 PM 2 /  2 006

2018CPT.05.05.10391.1,  2018CPT.05.05.20391.1 SEP 19 2017 C204083

TIP NO 48.580 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 6000000000-E 1605  1,525 LF  4.70 7167.50 1.00 1525.00  TEMPORARY SILT FENCE

0037 6071010000-E SP   3,880 LF  6.99 27121.20 1.00 3880.00  WATTLE

0038 6084000000-E 1660 15.25 ACR 2383.00 36340.75 2383.00 36340.75  SEEDING AND MULCHING

0039 7444000000-E 1725  3,666 LF  5.88 21556.08 5.88 21556.08  INDUCTIVE LOOP SAWCUT

 

    TOTAL 6239047.76 TOTAL 6457534.72  CONTRACT TOTAL

 

    SUB-TOTAL 6239047.76 SUB-TOTAL 6457534.72  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6239047.76   CAROLINA SUNROCK LLC

     2  6457534.72   S T WOOTEN CORPORATION



2 SECTIONS OF NC-126, 1 SECTION OF US-70, AND 69 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

OCT 17, 2017 09:49 AM BURKE 2:00 PM 1 /  2 007

2018CPT.13.02.10121,  2018CPT.13.02.20121,  2018CPT.13.02.20122 SEP 19 2017 C204084

TIP NO 56.070 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 317000.00  MOBILIZATION

0002 1220000000-E 545  1,245 TON 30.00 37350.00 59.00 73455.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  50.55 SMI 3750.00 189562.50 6000.00 303300.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  115 SY  15.00 1725.00 15.00 1725.00  MILL ASP PVMT *****" DTH
(1")

0005 1308000000-E 607  1,960 SY  10.00 19600.00 2.50 4900.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0006 1308000000-E 607  720 SY  13.00 9360.00 7.85 5652.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  6,462 SY  6.00 38772.00 8.40 54280.80  INCIDENTAL MILLING

0008 1519000000-E 610  15,374 TON 42.00 645708.00 49.70 764087.80  ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  23,755 TON 42.00 997710.00 50.60 1202003.00  ASP CONC SURF CRS SF9.5A

0010 1526000000-E SP   503 TON 50.00 25150.00 83.20 41849.60  ASP CONC SURF CRS S4.75A

0011 1575000000-E 620  2,547 TON 405.00 1031535.00 486.00 1237842.00  ASP FOR PLANT MIX

0012 1704000000-E SP   14,300 TON 103.00 1472900.00 127.50 1823250.00  PATCHING EXIST PAVEMENT

0013 1803500000-E SP   185,117 SY  1.45 268419.65 1.50 277675.50  AST, DOUBLE SEAL

0014 1838000000-E SP   101,761 GAL 1.65 167905.65 1.95 198433.95  EMULSION FOR AST

0015 1838500000-N SP   3 WK  5000.00 15000.00 6770.00 20310.00  VACUUM TRUCK

0016 2830000000-N 858  6 EA  950.00 5700.00 981.00 5886.00  ADJ MANHOLES

0017 2845000000-N 858  20 EA  700.00 14000.00 835.00 16700.00  ADJ METER OR VALVE BOXES

0018 4413000000-E SP   6,281 SF  8.25 51818.25 7.00 43967.00  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 70000.00 228000.00  TEMP TRAFFIC CONTROL (SP)

0020 4697000000-E 1205  45 LF  7.00 315.00 5.60 252.00  THERMO PVT MKG LINE 8"120 MILS

0021 4700000000-E 1205  1,000 LF  5.00 5000.00 2.25 2250.00  12"WIDE THERMO 90 MILS

0022 4710000000-E 1205  391 LF  9.00 3519.00 7.90 3088.90  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  42 EA  125.00 5250.00 113.00 4746.00  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  23 EA  100.00 2300.00 113.00 2599.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  1,246,674 LF  0.11 137134.14 0.11 137134.14  PAINT PVMT MARKINGS 4"

0026 4847000000-E 1205  251,750 LF  0.79 198882.50 0.75 188812.50  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0027 4905000000-N 1253  1,100 EA  26.00 28600.00 31.00 34100.00  SNOWPLB PVMT MRKER

0028 7444000000-E 1725  1,200 LF  7.00 8400.00 5.10 6120.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 5546616.69 TOTAL 6999420.19  CONTRACT TOTAL

 

    SUB-TOTAL 5546616.69 SUB-TOTAL 6999420.19  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5546616.69   MAYMEAD, INC.



2 SECTIONS OF NC-126, 1 SECTION OF US-70, AND 69 SECTIONS OF SECONDARY ROADS.

   

OCT 17, 2017 09:49 AM BURKE 2:00 PM 2 /  2 007

2018CPT.13.02.10121,  2018CPT.13.02.20121,  2018CPT.13.02.20122 SEP 19 2017 C204084

TIP NO 56.070 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

     2  6999420.19   J. T. RUSSELL & SONS, INC.



2 SECTIONS OF US-74 BUS, 1 SECTION OF US-220 ALT, AND 131 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP INC

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN  

OCT 17, 2017 09:49 AM RUTHERFORD 2:00 PM 1 /  2 008

2018CPT.13.06.10811,  2018CPT.13.06.20811,  2018CPT.13.06.20812 SEP 19 2017 C204085

TIP NO 98.364 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 167000.00 315000.00  MOBILIZATION

0002 1220000000-E 545  1,355 TON 28.00 37940.00 28.00 37940.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  51.64 SMI 3975.00 205269.00 3975.00 205269.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  110 SY  3.50 385.00 28.50 3135.00  MILL ASP PVMT *****" DTH
(1")

0005 1297000000-E 607  2,790 SY  3.50 9765.00 5.40 15066.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  610 SY  3.50 2135.00 9.85 6008.50  MILL ASP PVMT *****" DTH
(1-1/4")

0007 1308000000-E 607  4,500 SY  2.95 13275.00 2.00 9000.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0008 1308000000-E 607  11,915 SY  2.95 35149.25 2.75 32766.25  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1330000000-E 607  15,530 SY  3.00 46590.00 6.76 104982.80  INCIDENTAL MILLING

0010 1519000000-E 610  20,026 TON 50.00 1001300.00 49.00 981274.00  ASP CONC SURF CRS S9.5B

0011 1525000000-E 610  29,694 TON 59.00 1751946.00 54.00 1603476.00  ASP CONC SURF CRS SF9.5A

0012 1525100000-E SP   115 TON 105.00 12075.00 100.00 11500.00  ASP CONC SURF CRS SF9.5A LEVEL

0013 1575000000-E 620  3,198 TON 365.00 1167270.00 550.00 1758900.00  ASP FOR PLANT MIX

0014 1704000000-E SP   13,138 TON 100.00 1313800.00 140.00 1839320.00  PATCHING EXIST PAVEMENT

0015 1803500000-E SP   247,394 SY  1.36 336455.84 1.27 314190.38  AST, DOUBLE SEAL

0016 1838000000-E SP   136,066 GAL 1.82 247640.12 1.70 231312.20  EMULSION FOR AST

0017 1838500000-N SP   3 WK  6000.00 18000.00 6000.00 18000.00  VACUUM TRUCK

0018 2605000000-N 848  21 EA  2100.00 44100.00 2450.00 51450.00  CONCRETE CURB RAMP

0019 2815000000-N 858  4 EA  850.00 3400.00 850.00 3400.00  ADJ DROP INLETS

0020 2830000000-N 858  30 EA  850.00 25500.00 850.00 25500.00  ADJ MANHOLES

0021 2845000000-N 858  65 EA  700.00 45500.00 700.00 45500.00  ADJ METER OR VALVE BOXES

0022 4413000000-E SP   9,190 SF  7.85 72141.50 9.50 87305.00  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 150000.00 425000.00  TEMP TRAFFIC CONTROL (SP)

0024 4695000000-E 1205  60 LF  7.50 450.00 7.00 420.00  THERMO PVT MKG LINES 8"90 MILS

0025 4700000000-E 1205  555 LF  5.50 3052.50 5.00 2775.00  12"WIDE THERMO 90 MILS

0026 4705000000-E 1205  100 LF  7.00 700.00 6.50 650.00  THERMO LINES 16" 120MILS

0027 4710000000-E 1205  665 LF  9.50 6317.50 9.00 5985.00  24"WIDE THERMO 120 MILS

0028 4721000000-E 1205  36 EA  135.00 4860.00 125.00 4500.00  THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  31 EA  110.00 3410.00 100.00 3100.00  THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  2,047,504 LF  0.10 204750.40 0.09 184275.36  PAINT PVMT MARKINGS 4"

0031 4835000000-E 1205  60 LF  3.50 210.00 3.00 180.00  PAINT PVT MKG LINES 24"

0032 4847000000-E 1205  240,120 LF  0.81 194497.20 0.79 189694.80  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0033 4905000000-N 1253  890 EA  22.95 20425.50 22.95 20425.50  SNOWPLB PVMT MRKER

0034 7444000000-E 1725  1,560 LF  10.75 16770.00 9.50 14820.00  INDUCTIVE LOOP SAWCUT



2 SECTIONS OF US-74 BUS, 1 SECTION OF US-220 ALT, AND 131 SECTIONS OF SECONDARY ROADS.

   

OCT 17, 2017 09:49 AM RUTHERFORD 2:00 PM 2 /  2 008

2018CPT.13.06.10811,  2018CPT.13.06.20811,  2018CPT.13.06.20812 SEP 19 2017 C204085

TIP NO 98.364 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    TOTAL 7162079.81 TOTAL 8552120.79  CONTRACT TOTAL

 

    SUB-TOTAL 7162079.81 SUB-TOTAL 8552120.79  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7162079.81   ROGERS GROUP INC

     2  8552120.79   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



I-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN OF COLUMBUS.

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

BECKLEY,  WV

GLF CONSTRUCTION
CORPORATION

FLATIRON CONSTRUCTORS INC

MIAMI,  FL MORRISVILLE,  NC

OCT 17, 2017 09:49 AM POLK 2:00 PM 1 /  24 009

34243.3.2 SEP 19 2017 C204039

TIP NO 0.679 MII-4729A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 925000.00 990000.00  1034650.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 215000.00 275000.00  60000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 35000.00 50000.00  114000.00FIELD OFFICE

0004 0001000000-E 200 Lump Sum 170000.00 325000.00  1832500.00CLEARING & GRUBBING

0005 0008000000-E 200  2 ACR 6000.00 12000.00 8000.00 16000.00 7000.00  14000.00SUPP CLEARING & GRUBBING

0006 0022000000-E 225  318,000 CY  7.25 2305500.00 12.00 3816000.00 8.00  2544000.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  2,100 CY  6.80 14280.00 20.00 42000.00 25.00  52500.00UNDERCUT EXCAVATION

0009 0134000000-E 240  1,560 CY  5.00 7800.00 17.00 26520.00 12.00  18720.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  1,150 LF  2.00 2300.00 6.00 6900.00 12.00  13800.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  14,600 SY  2.75 40150.00 4.40 64240.00 4.00  58400.00REMOVAL OF EXT ASPHALT PVMT

0012 0194000000-E SP   850 CY  32.50 27625.00 50.00 42500.00 35.00  29750.00SELECT GRANULAR MATL, CLASS III

0013 0196000000-E 270  4,450 SY  2.85 12682.50 2.00 8900.00 2.00  8900.00GEOTEXTILE SOIL STABILIZATION

0014 0223000000-E 275  4,200 SY  34.00 142800.00 43.00 180600.00 50.00  210000.00ROCK PLATING

0015 0318000000-E 300  420 TON 21.00 8820.00 48.00 20160.00 40.00  16800.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  1,310 SY  1.00 1310.00 2.00 2620.00 4.50  5895.00FND CONDIT GEOTEXTILE

0017 0342000000-E 310  196 LF  81.50 15974.00 107.00 20972.00 150.00  29400.00**" SIDE DRAIN PIPE
(36")

0018 0343000000-E 310  1,028 LF  41.00 42148.00 64.00 65792.00 55.00  56540.0015" SIDE DRAIN PIPE

0019 0344000000-E 310  212 LF  46.00 9752.00 72.00 15264.00 70.00  14840.0018" SIDE DRAIN PIPE

0020 0345000000-E 310  512 LF  54.00 27648.00 79.00 40448.00 65.00  33280.0024" SIDE DRAIN PIPE

0021 0348000000-E 310  6 EA  315.00 1890.00 404.00 2424.00 700.00  4200.00**" SIDE DRAIN PIPE ELBOW
(15")

0022 0348000000-E 310  2 EA  356.00 712.00 486.00 972.00 650.00  1300.00**" SIDE DRAIN PIPE ELBOW
(18")

0023 0348000000-E 310  5 EA  472.00 2360.00 923.00 4615.00 750.00  3750.00**" SIDE DRAIN PIPE ELBOW
(24")

0024 0348000000-E 310  2 EA  710.00 1420.00 1850.00 3700.00 1000.00  2000.00**" SIDE DRAIN PIPE ELBOW
(36")

0025 0366000000-E 310  288 LF  54.00 15552.00 75.00 21600.00 55.00  15840.0015" RC PIPE CULV III

0026 0372000000-E 310  312 LF  60.00 18720.00 69.00 21528.00 75.00  23400.0018" RC PIPE CULV III

0027 0378000000-E 310  624 LF  79.00 49296.00 93.00 58032.00 95.00  59280.0024" RC PIPE CULV III

0028 0384000000-E 310  156 LF  95.00 14820.00 132.00 20592.00 150.00  23400.0030" RC PIPE CULV III

0030 0448200000-E 310  164 LF  58.00 9512.00 84.00 13776.00 100.00  16400.0015" RCP CULV CLASS IV

0031 0448300000-E 310  132 LF  70.00 9240.00 75.00 9900.00 70.00  9240.0018" RCP CULV CLASS IV

0032 0448400000-E 310  68 LF  92.00 6256.00 107.00 7276.00 125.00  8500.0024" RCP CULV CLASS IV

0033 0448500000-E 310  152 LF  110.00 16720.00 119.00 18088.00 128.00  19456.0030" RCP CULV CLASS IV

0034 0448600000-E 310  60 LF  137.00 8220.00 166.00 9960.00 175.00  10500.0036" RCP CULV CLASS IV

0035 0986000000-E SP   534 LF  156.00 83304.00 104.00 55536.00 140.00  74760.00GENERIC PIPE ITEM (LF)
15" CURED-IN-PLACE PIPE

0036 0986000000-E SP   1,501 LF  138.00 207138.00 114.00 171114.00 124.00  186124.00GENERIC PIPE ITEM (LF)
18" CURED-IN-PLACE PIPE

0037 0986000000-E SP   963 LF  172.00 165636.00 182.00 175266.00 155.00  149265.00GENERIC PIPE ITEM (LF)
24" CURED-IN-PLACE PIPE



I-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN OF COLUMBUS.

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

BECKLEY,  WV

GLF CONSTRUCTION
CORPORATION

FLATIRON CONSTRUCTORS INC

MIAMI,  FL MORRISVILLE,  NC

OCT 17, 2017 09:49 AM POLK 2:00 PM 2 /  24 009

34243.3.2 SEP 19 2017 C204039

TIP NO 0.679 MII-4729A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

0038 0986000000-E SP   564 LF  198.00 111672.00 228.00 128592.00 178.00  100392.00GENERIC PIPE ITEM (LF)
30" CURED-IN-PLACE PIPE

0039 0986000000-E SP   146 LF  288.00 42048.00 285.00 41610.00 260.00  37960.00GENERIC PIPE ITEM (LF)
36" CURED-IN-PLACE PIPE

0040 0995000000-E 340  1,210 LF  14.50 17545.00 25.00 30250.00 20.00  24200.00PIPE REMOVAL

0041 1011000000-N 500 Lump Sum 150000.00 100000.00  220000.00FINE GRADING

0042 1077000000-E SP   20 TON 58.00 1160.00 34.00 680.00 65.00  1300.00#57 STONE

0043 1099500000-E 505  500 CY  6.00 3000.00 28.00 14000.00 25.00  12500.00SHALLOW UNDERCUT

0044 1099700000-E 505  1,200 TON 19.00 22800.00 34.00 40800.00 25.00  30000.00CLASS IV SUBGRD STABILIZATION

0045 1121000000-E 520  14,600 TON 23.00 335800.00 27.00 394200.00 32.00  467200.00AGGREGATE BASE COURSE

0046 1220000000-E 545  500 TON 21.00 10500.00 26.00 13000.00 50.00  25000.00INCIDENTAL STONE BASE

0047 1231000000-E 560  6,880 CY  4.50 30960.00 22.00 151360.00 9.00  61920.00SHOULDER BORROW

0048 1297000000-E 607  53,710 SY  5.50 295405.00 1.25 67137.50 2.00  107420.00MILL ASP PVMT *****" DTH
(2-1/4")

0049 1297000000-E 607  15,300 SY  7.00 107100.00 1.50 22950.00 2.30  35190.00MILL ASP PVMT *****" DTH
(3")

0050 1491000000-E 610  11,870 TON 83.50 991145.00 68.00 807160.00 68.00  807160.00ASP CONC BASE CRS B25.0C

0051 1498000000-E 610  2,620 TON 78.00 204360.00 62.00 162440.00 61.00  159820.00ASP CONC INTR CRS I19.0B

0052 1503000000-E 610  6,090 TON 86.00 523740.00 68.00 414120.00 67.00  408030.00ASP CONC INTR CRS I19.0C

0053 1519000000-E 610  1,290 TON 78.00 100620.00 68.00 87720.00 71.00  91590.00ASP CONC SURF CRS S9.5B

0054 1523000000-E 610  10,490 TON 78.00 818220.00 68.00 713320.00 68.00  713320.00ASP CONC SURF CRS S9.5C

0055 1575000000-E 620  1,640 TON 445.00 729800.00 530.00 869200.00 530.00  869200.00ASP FOR PLANT MIX

0056 1577000000-E 620  195 TON 735.00 143325.00 720.00 140400.00 735.00  143325.00POLYM MOD ASP BNDR FOR PLT MIX

0057 1662000000-E 650  3,130 TON 110.00 344300.00 96.00 300480.00 97.00  303610.00OG ASP FRICT FC-1 MOD

0058 1693000000-E 654  200 TON 71.00 14200.00 250.00 50000.00 97.00  19400.00ASPH PLT MIX PVMT REPAIR

0059 1840000000-E 665  19,600 LF  0.25 4900.00 0.75 14700.00 0.45  8820.00MILLED RUMBLE STRIPS

0060 2022000000-E 815  672 CY  7.00 4704.00 6.80 4569.60 45.00  30240.00SUBDRAIN EXCAVATION

0061 2026000000-E 815  2,000 SY  2.35 4700.00 2.30 4600.00 9.00  18000.00GEOTEXTILE FOR SUBSURF DRNS

0062 2036000000-E 815  336 CY  43.00 14448.00 70.00 23520.00 71.00  23856.00SUBDRAIN COARSE AGGREGATE

0063 2044000000-E 815  2,000 LF  8.00 16000.00 3.00 6000.00 21.00  42000.006" PERF SUBDRN PIPE

0064 2070000000-N 815  4 EA  285.00 1140.00 242.00 968.00 354.00  1416.00SUBDRN PIPE OUTLET

0065 2077000000-E 815  24 LF  36.00 864.00 242.00 5808.00 46.00  1104.006" OUTLET PIPE

0066 2253000000-E 840 0.952 CY  3700.00 3522.40 1970.00 1875.44 5000.00  4760.00PIPE COLLARS

0067 2275000000-E SP   36 CY  365.00 13140.00 321.00 11556.00 200.00  7200.00FLOWABLE FILL

0068 2286000000-N 840  51 EA  1800.00 91800.00 2400.00 122400.00 2000.00  102000.00MASNRY DRAINAGE STRUCT

0069 2308000000-E 840 42.4 LF  425.00 18020.00 203.00 8607.20 550.00  23320.00MASNRY DRAINAGE STRUCT

0070 2354000000-N 840  1 EA  345.00 345.00 403.00 403.00 600.00  600.00FRAME W/GRATE 840.22 STD

0071 2364000000-N 840  2 EA  345.00 690.00 643.00 1286.00 600.00  1200.00FRAME W/2GRTS 840.16 STD

0072 2364200000-N 840  22 EA  345.00 7590.00 540.00 11880.00 600.00  13200.00FRAME W/2GRTS 840.20 STD

0073 2365000000-N 840  21 EA  345.00 7245.00 546.00 11466.00 600.00  12600.00FRAME W/2GRTS 840.22 STD

0074 2396000000-N 840  5 EA  345.00 1725.00 445.00 2225.00 600.00  3000.00FRAME W/COVER STD 840.54



I-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN OF COLUMBUS.

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

BECKLEY,  WV

GLF CONSTRUCTION
CORPORATION

FLATIRON CONSTRUCTORS INC

MIAMI,  FL MORRISVILLE,  NC

OCT 17, 2017 09:49 AM POLK 2:00 PM 3 /  24 009

34243.3.2 SEP 19 2017 C204039

TIP NO 0.679 MII-4729A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

0075 2549000000-E 846  90 LF  58.00 5220.00 47.00 4230.00 60.00  5400.002'-6" CONC CURB & GUTTER

0076 2556000000-E 846  1,865 LF  45.00 83925.00 46.00 85790.00 35.00  65275.00SHOULDER BERM GUTTER

0077 2577000000-E 846  210 LF  68.00 14280.00 60.00 12600.00 65.00  13650.00CONC EXPRESSWAY GUTTER

0078 2619000000-E 850  270 SY  177.00 47790.00 83.00 22410.00 87.00  23490.004" CONCRETE PAVED DITCH

0079 2703000000-E 854  882 LF  152.00 134064.00 150.00 132300.00 138.00  121716.00CONC BARRIER TYPE ******
(T)

0080 2717000000-E 854  132 LF  375.00 49500.00 372.00 49104.00 339.00  44748.00VAR HT CONC BARRIER *******
(T-1)

0081 2717000000-E 854  71 LF  526.00 37346.00 777.00 55167.00 476.00  33796.00VAR HT CONC BARRIER *******
(T-2)

0082 2724000000-E 857  1,930 LF  186.00 358980.00 85.00 164050.00 85.00  164050.00PC REINF BARRIER SNGL FC

0083 2815000000-N 858  1 EA  550.00 550.00 792.00 792.00 2000.00  2000.00ADJ DROP INLETS

0084 2905000000-N 859  2 EA  1100.00 2200.00 2664.00 5328.00 2000.00  4000.00CONVERT DI TO JB

0085 3030000000-E 862 7,437.5 LF  18.00 133875.00 16.50 122718.75 16.00  119000.00STL BM GUARDRAIL

0086 3060000000-E 862 262.5 LF  23.50 6168.75 21.50 5643.75 21.00  5512.50SBGR DOUBLE FACED

0087 3105000000-N 862  2 EA  90.00 180.00 81.70 163.40 82.00  164.00SBGR TERM SECT

0088 3150000000-N 862  20 EA  45.00 900.00 41.00 820.00 41.00  820.00ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  6 EA  615.00 3690.00 562.00 3372.00 560.00  3360.00GR ANCHOR TYPE CAT-1

0090 3287000000-N SP   9 EA  3350.00 30150.00 3064.00 27576.00 3100.00  27900.00GR END TYPE TL-3

0091 3317000000-N 862  19 EA  1900.00 36100.00 1604.00 30476.00 1600.00  30400.00GR ANCHOR TYPE B-77

0092 3345000000-E 864  500 LF  10.00 5000.00 9.20 4600.00 10.00  5000.00REMOVE & RESET GUARDRAIL

0093 3360000000-E 863  5,220 LF  1.00 5220.00 1.05 5481.00 1.10  5742.00REMOVE EXISTING GUARDRAIL

0094 3380000000-E 862  450 LF  13.00 5850.00 14.00 6300.00 13.00  5850.00TEMP STL BM GUARDRAIL

0095 3435000000-N SP   3 EA  20000.00 60000.00 25172.00 75516.00 25100.00  75300.00GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNITS, TYPE TL-3 (EXTENDED
LIFE)

0096 3503000000-E 866  1,770 LF  4.50 7965.00 4.40 7788.00 4.10  7257.00WOVEN WIRE FENCE 47" FAB

0097 3509000000-E 866  106 EA  17.85 1892.10 17.60 1865.60 17.00  1802.004" TIMBER POSTS 7'-6"LONG

0098 3515000000-E 866  37 EA  36.00 1332.00 35.00 1295.00 33.00  1221.005" TIMBER POSTS 8'-0"LONG

0099 3628000000-E 876  1,410 TON 32.84 46304.40 44.00 62040.00 45.00  63450.00RIP RAP, CLASS I

0100 3635000000-E 876  5 TON 148.00 740.00 44.50 222.50 300.00  1500.00RIP RAP, CLASS II

0101 3642000000-E 876  20 TON 68.00 1360.00 39.00 780.00 75.00  1500.00RIP RAP, CLASS A

0102 3649000000-E 876  1,525 TON 32.00 48800.00 38.00 57950.00 55.00  83875.00RIP RAP, CLASS B

0103 3651000000-E SP   70 TON 95.00 6650.00 38.00 2660.00 94.00  6580.00BOULDERS

0104 3656000000-E 876  8,205 SY  1.40 11487.00 1.20 9846.00 3.00  24615.00GEOTEXTILE FOR DRAINGE

0105 4048000000-E 902  2 CY  896.00 1792.00 980.00 1960.00 817.00  1634.00REINF CONC FOUNDTN
(E)

0106 4054000000-E 902  2 CY  896.00 1792.00 877.00 1754.00 817.00  1634.00PLN CONC FOUNDTN

0107 4057000000-E SP   59 CY  1400.00 82600.00 1392.00 82128.00 1276.00  75284.00OVERHEAD FOOTING

0108 4060000000-E 903  3,221 LB  4.50 14494.50 6.00 19326.00 4.10  13206.10SUPPORT, BREAKAWAY STL BM

0109 4066000000-E 903  237 LB  4.50 1066.50 6.00 1422.00 4.10  971.70SUPPORTS, SIMPLE STL BM

0110 4072000000-E 903  1,000 LF  5.50 5500.00 8.25 8250.00 5.15  5150.00SUPPORT, 3-LB STL U-CHAN



I-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN OF COLUMBUS.

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

BECKLEY,  WV

GLF CONSTRUCTION
CORPORATION

FLATIRON CONSTRUCTORS INC

MIAMI,  FL MORRISVILLE,  NC

OCT 17, 2017 09:49 AM POLK 2:00 PM 4 /  24 009

34243.3.2 SEP 19 2017 C204039

TIP NO 0.679 MII-4729A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

0111 4082100000-N SP  Lump Sum 55000.00 51600.00  52000.00SUPPORT, OVRHD SIGN STR ****
(10+00 RP G REV)

0112 4082100000-N SP  Lump Sum 42500.00 42300.00  39000.00SUPPORT, OVRHD SIGN STR ****
(11+00 RP E)

0113 4082100000-N SP  Lump Sum 38000.00 37150.00  35000.00SUPPORT, OVRHD SIGN STR ****
(19+00 RP F)

0114 4096000000-N 904  1 EA  128.00 128.00 129.00 129.00 118.00  118.00SIGN ERECTION, TYPE D

0115 4102000000-N 904  42 EA  68.00 2856.00 72.20 3032.40 62.00  2604.00SIGN ERECTION, TYPE E

0116 4108000000-N 904  4 EA  200.00 800.00 155.00 620.00 184.00  736.00SIGN ERECTION, TYPE F

0117 4109000000-N 904  2 EA  1000.00 2000.00 1031.00 2062.00 919.00  1838.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0118 4109000000-N 904  2 EA  336.00 672.00 361.00 722.00 307.00  614.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0119 4110000000-N 904  9 EA  560.00 5040.00 490.00 4410.00 511.00  4599.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0120 4110000000-N 904  8 EA  280.00 2240.00 284.00 2272.00 256.00  2048.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0121 4116100000-N 904  3 EA  560.00 1680.00 155.00 465.00 52.00  156.00SIGN ERECT, RELOC ** GRD MTD
(A)

0122 4138000000-N 907  3 EA  28.00 84.00 516.00 1548.00 26.00  78.00DISPOSE SUPPORT, STL BM

0123 4149000000-N 907  1 EA  10000.00 10000.00 7732.00 7732.00 9200.00  9200.00DISPOSE SIGN SYST OVRHD

0124 4152000000-N 907  6 EA  28.00 168.00 516.00 3096.00 26.00  156.00DISPOSE SIGN SYST STL BM

0125 4155000000-N 907  40 EA  1.00 40.00 1.05 42.00 1.05  42.00DISPOSE SIGN SYST U-CHAN

0126 4234000000-N 907  2 EA  560.00 1120.00 52.00 104.00 511.00  1022.00DISPOSE SIGN, A OR B (OVRHD)

0127 4236000000-N 907  5 EA  112.00 560.00 155.00 775.00 103.00  515.00DISPOSE SIGN, A, B OR C (GRD MTD)

0128 4400000000-E 1110  834 SF  8.00 6672.00 6.80 5671.20 7.00  5838.00WORK ZONE SIGNS (STAT)

0129 4405000000-E 1110  288 SF  110.00 31680.00 11.60 3340.80 9.00  2592.00WORK ZONE SIGNS (PORT)

0130 4410000000-E 1110  64 SF  14.00 896.00 7.25 464.00 7.00  448.00WORK ZONE SIGNS (BARR)

0131 4415000000-N 1115  2 EA  2400.00 4800.00 10000.00 20000.00 2100.00  4200.00FLASHING ARROW BOARD

0132 4420000000-N 1120  2 EA  10000.00 20000.00 10000.00 20000.00 9100.00  18200.00PORTABLE CHANGE MSG SIGN

0133 4422000000-N 1120  30 DAY 78.00 2340.00 361.00 10830.00 66.00  1980.00PORT CHANGE MSG SIGN (SHORT TERM)

0134 4430000000-N 1130  600 EA  48.00 28800.00 60.00 36000.00 41.00  24600.00DRUMS

0135 4445000000-E 1145  64 LF  31.00 1984.00 22.00 1408.00 27.00  1728.00BARRICADES (TYPE III)

0136 4455000000-N 1150  120 DAY 293.00 35160.00 25.00 3000.00 300.00  36000.00FLAGGER

0137 4465000000-N 1160  6 EA  6000.00 36000.00 5500.00 33000.00 5100.00  30600.00TEMPORARY CRASH CUSHIONS

0138 4470000000-N 1160  1 EA  2400.00 2400.00 2500.00 2500.00 2100.00  2100.00RESET CRASH CUSHION

0139 4480000000-N 1165  1 EA  46000.00 46000.00 40700.00 40700.00 24500.00  24500.00TMA

0140 4485000000-E 1170  10,060 LF  24.00 241440.00 22.50 226350.00 22.00  221320.00PORT CONC BARRIER

0141 4500000000-E 1170  1,400 LF  4.00 5600.00 7.00 9800.00 3.60  5040.00RESET PORT CONC BARRIER

0142 4510000000-N SP   552 HR  58.00 32016.00 55.00 30360.00 40.00  22080.00LAW ENFORCEMENT

0143 4516000000-N 1180  60 EA  36.00 2160.00 45.00 2700.00 30.00  1800.00SKINNY DRUM

0144 4600000000-N SP   42 EA  140.00 5880.00 120.00 5040.00 120.00  5040.00GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS
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0145 4600000000-N SP   10 EA  5500.00 55000.00 4600.00 46000.00 4700.00  47000.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0146 4600000000-N SP   30 EA  4150.00 124500.00 3450.00 103500.00 3500.00  105000.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0147 4650000000-N 1251  610 EA  6.00 3660.00 6.00 3660.00 5.10  3111.00TEMP RAISED PVMT MRKS

0148 4685000000-E 1205  8,900 LF  0.70 6230.00 1.00 8900.00 0.61  5429.00THERMO PVT MKG LINES 4"90

0149 4686000000-E 1205  638 LF  1.15 733.70 1.30 829.40 1.05  669.90THERMO PVT MKG LINES 4"120

0150 4688000000-E 1205  38,650 LF  0.80 30920.00 1.00 38650.00 0.72  27828.00THERMO PVT MKG LINES,6"90 MILS

0151 4690000000-E 1205  3,213 LF  1.00 3213.00 1.20 3855.60 0.92  2955.96THERMO PVT MKG LINES 6"120 MILS

0152 4695000000-E 1205  300 LF  2.25 675.00 3.00 900.00 2.05  615.00THERMO PVT MKG LINES 8"90 MILS

0153 4697000000-E 1205  200 LF  2.80 560.00 3.00 600.00 2.55  510.00THERMO PVT MKG LINE 8"120 MILS

0154 4700000000-E 1205  6,850 LF  1.70 11645.00 2.00 13700.00 1.55  10617.5012"WIDE THERMO 90 MILS

0155 4725000000-E 1205  15 EA  195.00 2925.00 215.00 3225.00 178.00  2670.00THERMO PVT SYMBOL 90MILS

0156 4815000000-E 1205  137,700 LF  0.25 34425.00 0.50 68850.00 0.25  34425.00PAINT PVMT MARKINGS 6"

0157 4825000000-E 1205  13,200 LF  0.50 6600.00 0.55 7260.00 0.46  6072.00PAINT PVMT MARKINGS 12"

0158 4845000000-N 1205  20 EA  72.50 1450.00 80.00 1600.00 66.00  1320.00PAINT PVT MKG SYMBOL

0159 4850000000-E 1205  4,000 LF  0.50 2000.00 0.10 400.00 0.75  3000.00LINE REMOVAL 4" WIDE

0160 4855000000-E 1205  26,945 LF  0.40 10778.00 1.00 26945.00 0.85  22903.25LINE REMOVAL 6" WIDE

0161 4865000000-E 1205  3,600 LF  1.00 3600.00 1.25 4500.00 1.05  3780.00LINE REMOVAL 12" WIDE

0162 4900000000-N 1251  3 EA  112.00 336.00 122.00 366.00 102.00  306.00PERM RAISED PVMT MARKERS

0163 4905000000-N 1253  820 EA  30.00 24600.00 33.00 27060.00 28.00  22960.00SNOWPLB PVMT MRKER

0164 4935000000-N 1267  135 EA  71.50 9652.50 100.00 13500.00 51.55  6959.25FLEX DELINATR (CRYSTAL)

0165 4940000000-N 1267  48 EA  71.50 3432.00 100.00 4800.00 51.55  2474.40FLEX DELINATR (YELLOW)

0166 4945000000-N 1267  10 EA  52.00 520.00 100.00 1000.00 51.55  515.50FLEX DELINATR (CRY & RED)

0167 4950000000-N 1267  10 EA  52.00 520.00 100.00 1000.00 51.55  515.50FLEX DELINATR (YEL & RED)

0168 5255000000-N 1413 Lump Sum 14000.00 200000.00  60000.00PORTABLE LIGHTING

0169 6000000000-E 1605  18,475 LF  2.25 41568.75 2.75 50806.25 1.80  33255.00TEMPORARY SILT FENCE

0170 6006000000-E 1610  630 TON 29.00 18270.00 30.00 18900.00 45.00  28350.00EROS CONTRL STONE CL A

0171 6009000000-E 1610  3,580 TON 29.00 103820.00 28.00 100240.00 45.00  161100.00EROS CONTRL STONE CL B

0172 6012000000-E 1610  7,650 TON 29.00 221850.00 26.00 198900.00 38.00  290700.00SEDIMENT CONTROL STONE

0173 6015000000-E 1615 25.5 ACR 550.00 14025.00 750.00 19125.00 506.00  12903.00TEMPORARY MULCHING

0174 6018000000-E 1620  1,500 LB  2.75 4125.00 3.00 4500.00 2.55  3825.00SEED FOR TEMP SEEDING

0175 6021000000-E 1620  8 TON 1000.00 8000.00 1200.00 9600.00 910.00  7280.00FERT FOR TEMP SEEDING

0176 6024000000-E 1622  2,565 LF  18.00 46170.00 16.25 41681.25 15.00  38475.00TEMPORARY SLOPE DRAINS

0177 6029000000-E SP   1,400 LF  1.40 1960.00 0.20 280.00 1.30  1820.00SAFETY FENCE

0178 6030000000-E 1630  12,930 CY  1.30 16809.00 16.00 206880.00 10.00  129300.00SILT EXCAVATION

0179 6036000000-E 1631  95,500 SY  1.60 152800.00 1.20 114600.00 1.48  141340.00MATTING FOR EROS CONTROL

0180 6037000000-E SP   3,620 SY  5.85 21177.00 1.20 4344.00 5.60  20272.00COIR FIBER MAT

0181 6042000000-E 1632  3,695 LF  2.75 10161.25 2.00 7390.00 2.55  9422.251/4" HARDWARE CLOTH

0182 6046000000-E 1636  100 LF  56.00 5600.00 107.00 10700.00 60.00  6000.00TEMP PIPE FOR STREAM CROSS
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0183 6071012000-E SP   1,630 LF  8.00 13040.00 2.00 3260.00 7.10  11573.00COIR FIBER WATTLE

0184 6071020000-E SP   1,245 LB  8.50 10582.50 4.70 5851.50 8.10  10084.50POLYACRYLAMIDE (PAM)

0185 6071030000-E 1640  2,450 LF  4.40 10780.00 1.40 3430.00 4.05  9922.50COIR FIBER BAFFLE

0186 6071050000-E SP   2 EA  845.00 1690.00 1400.00 2800.00 800.00  1600.00**" SKIMMER
(1-1/2")

0187 6071050000-E SP   7 EA  1020.00 7140.00 1450.00 10150.00 1000.00  7000.00**" SKIMMER
(2")

0188 6071050000-E SP   2 EA  1020.00 2040.00 1600.00 3200.00 1750.00  3500.00**" SKIMMER
(2-1/2")

0189 6084000000-E 1660  21 ACR 1900.00 39900.00 1800.00 37800.00 1760.00  36960.00SEEDING AND MULCHING

0190 6087000000-E 1660  18 ACR 120.00 2160.00 75.00 1350.00 115.00  2070.00MOWING

0191 6090000000-E 1661  300 LB  2.75 825.00 6.00 1800.00 2.55  765.00SEED FOR REPAIR SEEDING

0192 6093000000-E 1661 0.75 TON 1000.00 750.00 1200.00 900.00 910.00  682.50FERT FOR REPAIR SEEDING

0193 6096000000-E 1662  475 LB  2.75 1306.25 12.00 5700.00 2.55  1211.25SEED FOR SUPP SEEDING

0194 6108000000-E 1665 13.75 TON 1000.00 13750.00 900.00 12375.00 910.00  12512.50FERTILIZER TOPDRESSING

0195 6111000000-E SP   165 LF  50.00 8250.00 43.00 7095.00 60.00  9900.00IMPERVIOUS DIKE

0196 6114500000-N 1667  25 MHR 76.00 1900.00 50.00 1250.00 71.00  1775.00SPECIALIZED HAND MOWING

0197 6117000000-N SP   75 EA  110.00 8250.00 100.00 7500.00 105.00  7875.00RESPONSE FOR EROS CONTROL

0198 6120000000-E SP   444 CY  7.00 3108.00 72.00 31968.00 30.00  13320.00CULVERT DIVERSION CHANNEL

0199 6123000000-E 1670  2 ACR 6600.00 13200.00 2500.00 5000.00 4000.00  8000.00REFORESTATION

0200 6126000000-E SP  1.4 ACR 660.00 924.00 5000.00 7000.00 6000.00  8400.00STREAMBANK REFORESTATION

0201 6132000000-N SP   4 EA  1200.00 4800.00 3254.00 13016.00 1500.00  6000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0202 6132000000-N SP   8 EA  380.00 3040.00 600.00 4800.00 380.00  3040.00GENERIC EROSION CONTROL ITEM (EA)
LOG

0203 6138000000-E SP   170 CY  22.00 3740.00 45.00 7650.00 40.00  6800.00GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0238 0973100000-E 330  66 LF  250.00 16500.00 465.00 30690.00 231.00  15246.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.250")

0239 0973100000-E 330  96 LF  475.00 45600.00 1090.00 104640.00 435.00  41760.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.375")

0240 0973300000-E 330  66 LF  895.00 59070.00 685.00 45210.00 824.00  54384.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.250")

0241 0973300000-E 330  96 LF  1300.00 124800.00 1490.00 143040.00 1195.00  114720.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.375")

CULVERT ITEMS

0204 8126000000-N 414 Lump Sum 51500.00 109900.00  100000.00CULV EXCAV @ ************
(20+89.16-RPE-)

0205 8133000000-E 414  656 TON 55.00 36080.00 60.00 39360.00 42.00  27552.00FND CONDIT MAT, BOX CULV

0206 8196000000-E 420 1,613.3 CY  385.00 621120.50 540.00 871182.00 625.00  1008312.50CLASS A CONCRETE (CULV)

0207 8245000000-E 425  153,914 LB  1.10 169305.40 1.40 215479.60 1.25  192392.50REINF STEEL (CULVERT)
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WALL ITEMS

0208 8801000000-E SP   2,930 SF  95.00 278350.00 62.00 181660.00 90.00  263700.00MSE RETAIN WALL NO **
(1)

0209 8801000000-E SP   2,210 SF  92.75 204977.50 62.00 137020.00 85.00  187850.00MSE RETAIN WALL NO **
(2)

0210 8801000000-E SP   4,060 SF  113.00 458780.00 62.00 251720.00 95.00  385700.00MSE RETAIN WALL NO **
(3)

0211 8801000000-E SP   4,240 SF  110.00 466400.00 62.00 262880.00 122.00  517280.00MSE RETAIN WALL NO **
(4)

0212 8801000000-E SP   1,000 SF  87.00 87000.00 62.00 62000.00 97.00  97000.00MSE RETAIN WALL NO **
(5A)

0213 8801000000-E SP   3,990 SF  75.00 299250.00 68.00 271320.00 80.00  319200.00MSE RETAIN WALL NO **
(7)

0214 8802010000-E SP   8,840 SF  142.07 1255898.80 30.70 271388.00 71.50  632060.00SOIL NAIL RETAINING WALLS

0215 8802015100-N SP   7 EA  2100.00 14700.00 1547.00 10829.00 1660.00  11620.00SOIL NAIL VERIFICATION TESTS

0216 8802015110-N SP   29 EA  700.00 20300.00 515.00 14935.00 555.00  16095.00SOIL NAIL PROOF TESTS

0217 8839000000-E SP   570 LF  275.00 156750.00 293.00 167010.00 300.00  171000.00GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB

STRUCTURE ITEMS

0218 8105560000-E 411 107.5 LF  1480.00 159100.00 1100.00 118250.00 1050.00  112875.004'-0" DRILLD PIER IN SOIL

0219 8105660000-E 411  30 LF  1685.00 50550.00 1100.00 33000.00 1210.00  36300.004'-0" DRILLD PIER NO SOIL

0220 8112730000-N 450  2 EA  4800.00 9600.00 3560.00 7120.00 1985.00  3970.00PDA TESTING

0221 8113000000-N 411  1 EA  680.00 680.00 1300.00 1300.00 525.00  525.00SID INSPECTIONS

0222 8115000000-N 411  1 EA  4090.00 4090.00 5700.00 5700.00 10000.00  10000.00CSL TESTING

0223 8147000000-E 420  11,637 SF  40.00 465480.00 40.00 465480.00 32.00  372384.00REINF CONCRETE DECK SLAB

0224 8161000000-E 420  13,051 SF  1.00 13051.00 1.25 16313.75 0.80  10440.80GROOVING BRIDGE FLOORS

0225 8182000000-E 420 304.2 CY  725.00 220545.00 935.00 284427.00 1015.00  308763.00CLASS A CONCRETE (BRIDGE)

0226 8210000000-N 422 Lump Sum 50000.00 70800.00  50000.00BRG APPR SLAB ***********
(21+44.22-RPF-)

0227 8210000000-N 422 Lump Sum 40000.00 57300.00  60000.00BRG APPR SLAB ***********
(22+87.20-RPE-)

0228 8217000000-E 425  61,681 LB  0.85 52428.85 1.50 92521.50 1.00  61681.00REINF STEEL (BRIDGE)

0229 8238000000-E 425  5,006 LB  1.60 8009.60 3.25 16269.50 1.70  8510.20SPIRAL COL REINF STL BRG

0230 8262000000-E 430  288 LF  250.00 72000.00 256.00 73728.00 280.00  80640.0045" PRESTR CONCRETE GIRDR

0231 8265000000-E 430 1,123.7 LF  276.00 310141.20 290.00 325873.00 250.00  280925.0054" PRESTR CONCRETE GIRDR

0232 8328200000-E SP   40 EA  505.00 20200.00 3300.00 132000.00 3000.00  120000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X89)

0233 8355000000-E 450  2,430 LF  78.00 189540.00 87.00 211410.00 80.00  194400.00HP**X** PILES
(HP14X89)

0234 8503000000-E 460 530.8 LF  120.00 63696.00 113.00 59980.40 94.00  49895.20CONCRETE BARRIER RAIL

0235 8531000000-E 462  82 SY  147.00 12054.00 160.00 13120.00 75.00  6150.004" SLOPE PROTECTION

0236 8657000000-N 430 Lump Sum 39750.00 49900.00  35000.00ELASTOMERIC BEARINGS

0237 8692000000-N SP  Lump Sum 35000.00 36700.00  25000.00FOAM JOINT SEALS
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    TOTAL 19088383.95 TOTAL 19871926.89 TOTAL  20693890.26CONTRACT TOTAL

 

    SUB-TOTAL 13152056.10 SUB-TOTAL 14934050.14 SUB-TOTAL  14936669.06ROADWAY ITEMS

    SUB-TOTAL 878005.90 SUB-TOTAL 1235921.60 SUB-TOTAL  1328257.00CULVERT ITEMS

    SUB-TOTAL 3242406.30 SUB-TOTAL 1630762.00 SUB-TOTAL  2601505.00WALL ITEMS

    SUB-TOTAL 1815915.65 SUB-TOTAL 2071193.15 SUB-TOTAL  1827459.20STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1165000.00 1180000.00  1200000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 300000.00 1754000.00  300000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 75000.00 27000.00  90000.00FIELD OFFICE

0004 0001000000-E 200 Lump Sum 1180000.00 168715.00  4461000.00CLEARING & GRUBBING

0005 0008000000-E 200  2 ACR 7200.00 14400.00 6970.00 13940.00 7500.00  15000.00SUPP CLEARING & GRUBBING

0006 0022000000-E 225  318,000 CY  16.35 5199300.00 11.14 3542520.00 10.00  3180000.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  2,100 CY  21.50 45150.00 25.50 53550.00 35.00  73500.00UNDERCUT EXCAVATION

0009 0134000000-E 240  1,560 CY  10.75 16770.00 14.60 22776.00 20.00  31200.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  1,150 LF  10.75 12362.50 22.70 26105.00 9.00  10350.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  14,600 SY  4.75 69350.00 6.40 93440.00 11.12  162352.00REMOVAL OF EXT ASPHALT PVMT

0012 0194000000-E SP   850 CY  43.00 36550.00 50.80 43180.00 47.00  39950.00SELECT GRANULAR MATL, CLASS III

0013 0196000000-E 270  4,450 SY  2.70 12015.00 4.90 21805.00 3.50  15575.00GEOTEXTILE SOIL STABILIZATION

0014 0223000000-E 275  4,200 SY  59.35 249270.00 56.70 238140.00 99.00  415800.00ROCK PLATING

0015 0318000000-E 300  420 TON 49.35 20727.00 42.70 17934.00 60.00  25200.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  1,310 SY  2.30 3013.00 6.30 8253.00 3.50  4585.00FND CONDIT GEOTEXTILE

0017 0342000000-E 310  196 LF  90.15 17669.40 100.40 19678.40 135.00  26460.00**" SIDE DRAIN PIPE
(36")

0018 0343000000-E 310  1,028 LF  52.60 54072.80 52.10 53558.80 45.00  46260.0015" SIDE DRAIN PIPE

0019 0344000000-E 310  212 LF  66.00 13992.00 56.40 11956.80 60.00  12720.0018" SIDE DRAIN PIPE

0020 0345000000-E 310  512 LF  56.00 28672.00 69.30 35481.60 75.00  38400.0024" SIDE DRAIN PIPE

0021 0348000000-E 310  6 EA  385.00 2310.00 615.50 3693.00 550.00  3300.00**" SIDE DRAIN PIPE ELBOW
(15")

0022 0348000000-E 310  2 EA  435.00 870.00 667.30 1334.60 575.00  1150.00**" SIDE DRAIN PIPE ELBOW
(18")

0023 0348000000-E 310  5 EA  320.00 1600.00 829.10 4145.50 650.00  3250.00**" SIDE DRAIN PIPE ELBOW
(24")

0024 0348000000-E 310  2 EA  1225.00 2450.00 1345.00 2690.00 1200.00  2400.00**" SIDE DRAIN PIPE ELBOW
(36")

0025 0366000000-E 310  288 LF  55.00 15840.00 54.90 15811.20 46.00  13248.0015" RC PIPE CULV III

0026 0372000000-E 310  312 LF  63.00 19656.00 60.80 18969.60 52.00  16224.0018" RC PIPE CULV III

0027 0378000000-E 310  624 LF  79.00 49296.00 79.00 49296.00 65.00  40560.0024" RC PIPE CULV III

0028 0384000000-E 310  156 LF  92.25 14391.00 98.10 15303.60 85.00  13260.0030" RC PIPE CULV III

0030 0448200000-E 310  164 LF  70.00 11480.00 57.90 9495.60 57.00  9348.0015" RCP CULV CLASS IV

0031 0448300000-E 310  132 LF  53.25 7029.00 64.70 8540.40 65.00  8580.0018" RCP CULV CLASS IV

0032 0448400000-E 310  68 LF  76.50 5202.00 85.10 5786.80 72.00  4896.0024" RCP CULV CLASS IV

0033 0448500000-E 310  152 LF  86.00 13072.00 112.40 17084.80 100.00  15200.0030" RCP CULV CLASS IV

0034 0448600000-E 310  60 LF  110.00 6600.00 146.00 8760.00 155.00  9300.0036" RCP CULV CLASS IV

0035 0986000000-E SP   534 LF  150.00 80100.00 161.20 86080.80 64.00  34176.00GENERIC PIPE ITEM (LF)
15" CURED-IN-PLACE PIPE

0036 0986000000-E SP   1,501 LF  135.00 202635.00 134.20 201434.20 73.50  110323.50GENERIC PIPE ITEM (LF)
18" CURED-IN-PLACE PIPE

0037 0986000000-E SP   963 LF  165.00 158895.00 184.10 177288.30 97.00  93411.00GENERIC PIPE ITEM (LF)
24" CURED-IN-PLACE PIPE
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0038 0986000000-E SP   564 LF  190.00 107160.00 221.60 124982.40 135.00  76140.00GENERIC PIPE ITEM (LF)
30" CURED-IN-PLACE PIPE

0039 0986000000-E SP   146 LF  275.00 40150.00 285.00 41610.00 172.00  25112.00GENERIC PIPE ITEM (LF)
36" CURED-IN-PLACE PIPE

0040 0995000000-E 340  1,210 LF  12.00 14520.00 20.20 24442.00 23.00  27830.00PIPE REMOVAL

0041 1011000000-N 500 Lump Sum 500000.00 433575.00  560000.00FINE GRADING

0042 1077000000-E SP   20 TON 32.25 645.00 45.80 916.00 85.00  1700.00#57 STONE

0043 1099500000-E 505  500 CY  21.50 10750.00 17.00 8500.00 34.00  17000.00SHALLOW UNDERCUT

0044 1099700000-E 505  1,200 TON 27.00 32400.00 30.00 36000.00 33.00  39600.00CLASS IV SUBGRD STABILIZATION

0045 1121000000-E 520  14,600 TON 28.60 417560.00 26.00 379600.00 32.00  467200.00AGGREGATE BASE COURSE

0046 1220000000-E 545  500 TON 32.75 16375.00 30.50 15250.00 35.00  17500.00INCIDENTAL STONE BASE

0047 1231000000-E 560  6,880 CY  16.55 113864.00 17.00 116960.00 25.00  172000.00SHOULDER BORROW

0048 1297000000-E 607  53,710 SY  3.20 171872.00 4.30 230953.00 3.25  174557.50MILL ASP PVMT *****" DTH
(2-1/4")

0049 1297000000-E 607  15,300 SY  2.80 42840.00 4.60 70380.00 5.00  76500.00MILL ASP PVMT *****" DTH
(3")

0050 1491000000-E 610  11,870 TON 58.00 688460.00 69.70 827339.00 67.00  795290.00ASP CONC BASE CRS B25.0C

0051 1498000000-E 610  2,620 TON 59.00 154580.00 62.40 163488.00 60.00  157200.00ASP CONC INTR CRS I19.0B

0052 1503000000-E 610  6,090 TON 69.00 420210.00 68.70 418383.00 66.00  401940.00ASP CONC INTR CRS I19.0C

0053 1519000000-E 610  1,290 TON 62.50 80625.00 72.80 93912.00 70.00  90300.00ASP CONC SURF CRS S9.5B

0054 1523000000-E 610  10,490 TON 67.00 702830.00 69.70 731153.00 67.00  702830.00ASP CONC SURF CRS S9.5C

0055 1575000000-E 620  1,640 TON 415.00 680600.00 546.20 895768.00 525.00  861000.00ASP FOR PLANT MIX

0056 1577000000-E 620  195 TON 560.00 109200.00 754.20 147069.00 725.00  141375.00POLYM MOD ASP BNDR FOR PLT MIX

0057 1662000000-E 650  3,130 TON 112.00 350560.00 98.80 309244.00 95.00  297350.00OG ASP FRICT FC-1 MOD

0058 1693000000-E 654  200 TON 125.00 25000.00 270.00 54000.00 241.16  48232.00ASPH PLT MIX PVMT REPAIR

0059 1840000000-E 665  19,600 LF  0.40 7840.00 0.30 5880.00 0.50  9800.00MILLED RUMBLE STRIPS

0060 2022000000-E 815  672 CY  13.50 9072.00 12.70 8534.40 45.00  30240.00SUBDRAIN EXCAVATION

0061 2026000000-E 815  2,000 SY  2.00 4000.00 5.30 10600.00 9.00  18000.00GEOTEXTILE FOR SUBSURF DRNS

0062 2036000000-E 815  336 CY  60.00 20160.00 65.30 21940.80 70.00  23520.00SUBDRAIN COARSE AGGREGATE

0063 2044000000-E 815  2,000 LF  4.50 9000.00 9.80 19600.00 20.00  40000.006" PERF SUBDRN PIPE

0064 2070000000-N 815  4 EA  310.00 1240.00 666.00 2664.00 350.00  1400.00SUBDRN PIPE OUTLET

0065 2077000000-E 815  24 LF  12.00 288.00 10.40 249.60 45.00  1080.006" OUTLET PIPE

0066 2253000000-E 840 0.952 CY  1050.00 999.60 1068.80 1017.50 3500.00  3332.00PIPE COLLARS

0067 2275000000-E SP   36 CY  500.00 18000.00 329.30 11854.80 400.00  14400.00FLOWABLE FILL

0068 2286000000-N 840  51 EA  1600.00 81600.00 2213.70 112898.70 1675.00  85425.00MASNRY DRAINAGE STRUCT

0069 2308000000-E 840 42.4 LF  165.00 6996.00 375.70 15929.68 500.00  21200.00MASNRY DRAINAGE STRUCT

0070 2354000000-N 840  1 EA  385.00 385.00 417.90 417.90 600.00  600.00FRAME W/GRATE 840.22 STD

0071 2364000000-N 840  2 EA  600.00 1200.00 676.10 1352.20 600.00  1200.00FRAME W/2GRTS 840.16 STD

0072 2364200000-N 840  22 EA  500.00 11000.00 584.10 12850.20 625.00  13750.00FRAME W/2GRTS 840.20 STD

0073 2365000000-N 840  21 EA  505.00 10605.00 589.30 12375.30 650.00  13650.00FRAME W/2GRTS 840.22 STD

0074 2396000000-N 840  5 EA  420.00 2100.00 456.80 2284.00 425.00  2125.00FRAME W/COVER STD 840.54
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0075 2549000000-E 846  90 LF  33.50 3015.00 30.20 2718.00 31.10  2799.002'-6" CONC CURB & GUTTER

0076 2556000000-E 846  1,865 LF  20.00 37300.00 28.90 53898.50 16.22  30250.30SHOULDER BERM GUTTER

0077 2577000000-E 846  210 LF  45.00 9450.00 41.40 8694.00 42.15  8851.50CONC EXPRESSWAY GUTTER

0078 2619000000-E 850  270 SY  95.00 25650.00 65.50 17685.00 75.50  20385.004" CONCRETE PAVED DITCH

0079 2703000000-E 854  882 LF  150.00 132300.00 167.80 147999.60 137.70  121451.40CONC BARRIER TYPE ******
(T)

0080 2717000000-E 854  132 LF  365.00 48180.00 400.60 52879.20 338.50  44682.00VAR HT CONC BARRIER *******
(T-1)

0081 2717000000-E 854  71 LF  515.00 36565.00 835.50 59320.50 475.20  33739.20VAR HT CONC BARRIER *******
(T-2)

0082 2724000000-E 857  1,930 LF  110.00 212300.00 101.90 196667.00 98.00  189140.00PC REINF BARRIER SNGL FC

0083 2815000000-N 858  1 EA  945.00 945.00 1997.30 1997.30 1800.00  1800.00ADJ DROP INLETS

0084 2905000000-N 859  2 EA  1350.00 2700.00 1997.30 3994.60 2000.00  4000.00CONVERT DI TO JB

0085 3030000000-E 862 7,437.5 LF  17.25 128296.88 16.60 123462.50 16.00  119000.00STL BM GUARDRAIL

0086 3060000000-E 862 262.5 LF  22.60 5932.50 21.80 5722.50 21.00  5512.50SBGR DOUBLE FACED

0087 3105000000-N 862  2 EA  86.00 172.00 83.20 166.40 80.00  160.00SBGR TERM SECT

0088 3150000000-N 862  20 EA  43.00 860.00 41.60 832.00 40.00  800.00ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  6 EA  595.00 3570.00 572.20 3433.20 550.00  3300.00GR ANCHOR TYPE CAT-1

0090 3287000000-N SP   9 EA  3225.00 29025.00 3120.90 28088.10 3000.00  27000.00GR END TYPE TL-3

0091 3317000000-N 862  19 EA  1700.00 32300.00 1633.30 31032.70 1570.00  29830.00GR ANCHOR TYPE B-77

0092 3345000000-E 864  500 LF  10.00 5000.00 9.40 4700.00 9.00  4500.00REMOVE & RESET GUARDRAIL

0093 3360000000-E 863  5,220 LF  1.10 5742.00 1.00 5220.00 1.00  5220.00REMOVE EXISTING GUARDRAIL

0094 3380000000-E 862  450 LF  12.95 5827.50 12.50 5625.00 12.00  5400.00TEMP STL BM GUARDRAIL

0095 3435000000-N SP   3 EA  27000.00 81000.00 25643.40 76930.20 24650.00  73950.00GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNITS, TYPE TL-3 (EXTENDED
LIFE)

0096 3503000000-E 866  1,770 LF  4.30 7611.00 4.20 7434.00 4.00  7080.00WOVEN WIRE FENCE 47" FAB

0097 3509000000-E 866  106 EA  17.25 1828.50 16.60 1759.60 16.00  1696.004" TIMBER POSTS 7'-6"LONG

0098 3515000000-E 866  37 EA  35.00 1295.00 33.30 1232.10 32.00  1184.005" TIMBER POSTS 8'-0"LONG

0099 3628000000-E 876  1,410 TON 52.00 73320.00 46.40 65424.00 60.00  84600.00RIP RAP, CLASS I

0100 3635000000-E 876  5 TON 150.00 750.00 46.40 232.00 150.00  750.00RIP RAP, CLASS II

0101 3642000000-E 876  20 TON 100.00 2000.00 41.90 838.00 65.00  1300.00RIP RAP, CLASS A

0102 3649000000-E 876  1,525 TON 46.65 71141.25 40.60 61915.00 58.00  88450.00RIP RAP, CLASS B

0103 3651000000-E SP   70 TON 170.00 11900.00 103.50 7245.00 200.00  14000.00BOULDERS

0104 3656000000-E 876  8,205 SY  2.00 16410.00 5.10 41845.50 2.75  22563.75GEOTEXTILE FOR DRAINGE

0105 4048000000-E 902  2 CY  1020.00 2040.00 988.30 1976.60 800.00  1600.00REINF CONC FOUNDTN
(E)

0106 4054000000-E 902  2 CY  915.00 1830.00 884.30 1768.60 800.00  1600.00PLN CONC FOUNDTN

0107 4057000000-E SP   59 CY  1450.00 85550.00 1404.40 82859.60 1250.00  73750.00OVERHEAD FOOTING

0108 4060000000-E 903  3,221 LB  6.20 19970.20 6.00 19326.00 4.00  12884.00SUPPORT, BREAKAWAY STL BM

0109 4066000000-E 903  237 LB  6.20 1469.40 6.00 1422.00 4.00  948.00SUPPORTS, SIMPLE STL BM

0110 4072000000-E 903  1,000 LF  8.60 8600.00 8.30 8300.00 5.00  5000.00SUPPORT, 3-LB STL U-CHAN
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0111 4082100000-N SP  Lump Sum 54000.00 52015.00  50000.00SUPPORT, OVRHD SIGN STR ****
(10+00 RP G REV)

0112 4082100000-N SP  Lump Sum 45000.00 42652.30  38000.00SUPPORT, OVRHD SIGN STR ****
(11+00 RP E)

0113 4082100000-N SP  Lump Sum 38800.00 37450.80  34000.00SUPPORT, OVRHD SIGN STR ****
(19+00 RP F)

0114 4096000000-N 904  1 EA  135.00 135.00 130.00 130.00 115.00  115.00SIGN ERECTION, TYPE D

0115 4102000000-N 904  42 EA  75.50 3171.00 72.80 3057.60 60.00  2520.00SIGN ERECTION, TYPE E

0116 4108000000-N 904  4 EA  165.00 660.00 156.00 624.00 180.00  720.00SIGN ERECTION, TYPE F

0117 4109000000-N 904  2 EA  1080.00 2160.00 1040.30 2080.60 900.00  1800.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0118 4109000000-N 904  2 EA  375.00 750.00 364.10 728.20 300.00  600.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0119 4110000000-N 904  9 EA  510.00 4590.00 494.10 4446.90 500.00  4500.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0120 4110000000-N 904  8 EA  300.00 2400.00 286.10 2288.80 250.00  2000.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0121 4116100000-N 904  3 EA  165.00 495.00 156.00 468.00 500.00  1500.00SIGN ERECT, RELOC ** GRD MTD
(A)

0122 4138000000-N 907  3 EA  540.00 1620.00 520.20 1560.60 25.00  75.00DISPOSE SUPPORT, STL BM

0123 4149000000-N 907  1 EA  8100.00 8100.00 7802.30 7802.30 9000.00  9000.00DISPOSE SIGN SYST OVRHD

0124 4152000000-N 907  6 EA  550.00 3300.00 520.20 3121.20 25.00  150.00DISPOSE SIGN SYST STL BM

0125 4155000000-N 907  40 EA  1.85 74.00 1.00 40.00 1.00  40.00DISPOSE SIGN SYST U-CHAN

0126 4234000000-N 907  2 EA  54.00 108.00 52.00 104.00 500.00  1000.00DISPOSE SIGN, A OR B (OVRHD)

0127 4236000000-N 907  5 EA  165.00 825.00 156.00 780.00 100.00  500.00DISPOSE SIGN, A, B OR C (GRD MTD)

0128 4400000000-E 1110  834 SF  7.30 6088.20 10.50 8757.00 6.79  5662.86WORK ZONE SIGNS (STAT)

0129 4405000000-E 1110  288 SF  9.50 2736.00 23.80 6854.40 18.00  5184.00WORK ZONE SIGNS (PORT)

0130 4410000000-E 1110  64 SF  7.50 480.00 9.50 608.00 6.95  444.80WORK ZONE SIGNS (BARR)

0131 4415000000-N 1115  2 EA  2200.00 4400.00 2100.80 4201.60 1998.00  3996.00FLASHING ARROW BOARD

0132 4420000000-N 1120  2 EA  9650.00 19300.00 9243.50 18487.00 8950.00  17900.00PORTABLE CHANGE MSG SIGN

0133 4422000000-N 1120  30 DAY 110.00 3300.00 63.00 1890.00 65.00  1950.00PORT CHANGE MSG SIGN (SHORT TERM)

0134 4430000000-N 1130  600 EA  46.50 27900.00 66.50 39900.00 55.00  33000.00DRUMS

0135 4445000000-E 1145  64 LF  36.85 2358.40 26.30 1683.20 26.00  1664.00BARRICADES (TYPE III)

0136 4455000000-N 1150  120 DAY 460.00 55200.00 322.10 38652.00 275.00  33000.00FLAGGER

0137 4465000000-N 1160  6 EA  7000.00 42000.00 6827.60 40965.60 6500.00  39000.00TEMPORARY CRASH CUSHIONS

0138 4470000000-N 1160  1 EA  2150.00 2150.00 2100.80 2100.80 2000.00  2000.00RESET CRASH CUSHION

0139 4480000000-N 1165  1 EA  26000.00 26000.00 19852.60 19852.60 25000.00  25000.00TMA

0140 4485000000-E 1170  10,060 LF  23.15 232889.00 22.40 225344.00 21.50  216290.00PORT CONC BARRIER

0141 4500000000-E 1170  1,400 LF  3.75 5250.00 3.70 5180.00 3.50  4900.00RESET PORT CONC BARRIER

0142 4510000000-N SP   552 HR  43.50 24012.00 63.00 34776.00 35.00  19320.00LAW ENFORCEMENT

0143 4516000000-N 1180  60 EA  29.40 1764.00 52.20 3132.00 50.00  3000.00SKINNY DRUM

0144 4600000000-N SP   42 EA  125.00 5250.00 222.00 9324.00 115.00  4830.00GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS
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0145 4600000000-N SP   10 EA  5000.00 50000.00 9145.50 91455.00 4600.00  46000.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0146 4600000000-N SP   30 EA  3715.00 111450.00 4516.70 135501.00 3450.00  103500.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0147 4650000000-N 1251  610 EA  5.50 3355.00 5.30 3233.00 5.00  3050.00TEMP RAISED PVMT MRKS

0148 4685000000-E 1205  8,900 LF  0.70 6230.00 0.60 5340.00 0.60  5340.00THERMO PVT MKG LINES 4"90

0149 4686000000-E 1205  638 LF  1.10 701.80 1.10 701.80 1.00  638.00THERMO PVT MKG LINES 4"120

0150 4688000000-E 1205  38,650 LF  0.80 30920.00 0.70 27055.00 0.70  27055.00THERMO PVT MKG LINES,6"90 MILS

0151 4690000000-E 1205  3,213 LF  1.00 3213.00 0.90 2891.70 0.90  2891.70THERMO PVT MKG LINES 6"120 MILS

0152 4695000000-E 1205  300 LF  2.10 630.00 2.10 630.00 2.00  600.00THERMO PVT MKG LINES 8"90 MILS

0153 4697000000-E 1205  200 LF  2.70 540.00 2.60 520.00 2.50  500.00THERMO PVT MKG LINE 8"120 MILS

0154 4700000000-E 1205  6,850 LF  1.60 10960.00 1.60 10960.00 1.50  10275.0012"WIDE THERMO 90 MILS

0155 4725000000-E 1205  15 EA  190.00 2850.00 183.80 2757.00 175.00  2625.00THERMO PVT SYMBOL 90MILS

0156 4815000000-E 1205  137,700 LF  0.25 34425.00 0.20 27540.00 0.21  28917.00PAINT PVMT MARKINGS 6"

0157 4825000000-E 1205  13,200 LF  0.50 6600.00 0.50 6600.00 0.45  5940.00PAINT PVMT MARKINGS 12"

0158 4845000000-N 1205  20 EA  70.00 1400.00 68.30 1366.00 65.00  1300.00PAINT PVT MKG SYMBOL

0159 4850000000-E 1205  4,000 LF  0.80 3200.00 0.70 2800.00 0.70  2800.00LINE REMOVAL 4" WIDE

0160 4855000000-E 1205  26,945 LF  0.90 24250.50 0.80 21556.00 0.80  21556.00LINE REMOVAL 6" WIDE

0161 4865000000-E 1205  3,600 LF  1.10 3960.00 1.10 3960.00 1.00  3600.00LINE REMOVAL 12" WIDE

0162 4900000000-N 1251  3 EA  108.00 324.00 105.00 315.00 100.00  300.00PERM RAISED PVMT MARKERS

0163 4905000000-N 1253  820 EA  29.10 23862.00 28.40 23288.00 27.00  22140.00SNOWPLB PVMT MRKER

0164 4935000000-N 1267  135 EA  53.75 7256.25 105.00 14175.00 75.00  10125.00FLEX DELINATR (CRYSTAL)

0165 4940000000-N 1267  48 EA  53.75 2580.00 105.00 5040.00 75.00  3600.00FLEX DELINATR (YELLOW)

0166 4945000000-N 1267  10 EA  53.75 537.50 105.00 1050.00 75.00  750.00FLEX DELINATR (CRY & RED)

0167 4950000000-N 1267  10 EA  53.75 537.50 105.00 1050.00 75.00  750.00FLEX DELINATR (YEL & RED)

0168 5255000000-N 1413 Lump Sum 35000.00 133900.00  165000.00PORTABLE LIGHTING

0169 6000000000-E 1605  18,475 LF  3.15 58196.25 3.50 64662.50 1.60  29560.00TEMPORARY SILT FENCE

0170 6006000000-E 1610  630 TON 30.50 19215.00 41.90 26397.00 58.00  36540.00EROS CONTRL STONE CL A

0171 6009000000-E 1610  3,580 TON 52.50 187950.00 40.60 145348.00 45.00  161100.00EROS CONTRL STONE CL B

0172 6012000000-E 1610  7,650 TON 35.00 267750.00 45.80 350370.00 40.00  306000.00SEDIMENT CONTROL STONE

0173 6015000000-E 1615 25.5 ACR 1075.00 27412.50 780.20 19895.10 1000.00  25500.00TEMPORARY MULCHING

0174 6018000000-E 1620  1,500 LB  4.35 6525.00 3.10 4650.00 4.00  6000.00SEED FOR TEMP SEEDING

0175 6021000000-E 1620  8 TON 1300.00 10400.00 1248.40 9987.20 1200.00  9600.00FERT FOR TEMP SEEDING

0176 6024000000-E 1622  2,565 LF  12.00 30780.00 13.30 34114.50 33.72  86491.80TEMPORARY SLOPE DRAINS

0177 6029000000-E SP   1,400 LF  1.75 2450.00 3.30 4620.00 1.60  2240.00SAFETY FENCE

0178 6030000000-E 1630  12,930 CY  13.30 171969.00 12.70 164211.00 12.00  155160.00SILT EXCAVATION

0179 6036000000-E 1631  95,500 SY  1.50 143250.00 1.30 124150.00 1.40  133700.00MATTING FOR EROS CONTROL

0180 6037000000-E SP   3,620 SY  3.75 13575.00 6.20 22444.00 3.50  12670.00COIR FIBER MAT

0181 6042000000-E 1632  3,695 LF  4.35 16073.25 6.20 22909.00 4.00  14780.001/4" HARDWARE CLOTH

0182 6046000000-E 1636  100 LF  110.00 11000.00 113.40 11340.00 75.00  7500.00TEMP PIPE FOR STREAM CROSS
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0183 6071012000-E SP   1,630 LF  10.25 16707.50 8.30 13529.00 9.50  15485.00COIR FIBER WATTLE

0184 6071020000-E SP   1,245 LB  13.00 16185.00 25.40 31623.00 15.00  18675.00POLYACRYLAMIDE (PAM)

0185 6071030000-E 1640  2,450 LF  6.00 14700.00 8.60 21070.00 5.50  13475.00COIR FIBER BAFFLE

0186 6071050000-E SP   2 EA  1150.00 2300.00 834.30 1668.60 1100.00  2200.00**" SKIMMER
(1-1/2")

0187 6071050000-E SP   7 EA  1200.00 8400.00 959.10 6713.70 1200.00  8400.00**" SKIMMER
(2")

0188 6071050000-E SP   2 EA  1265.00 2530.00 1167.10 2334.20 1500.00  3000.00**" SKIMMER
(2-1/2")

0189 6084000000-E 1660  21 ACR 1900.00 39900.00 1872.50 39322.50 1700.00  35700.00SEEDING AND MULCHING

0190 6087000000-E 1660  18 ACR 165.00 2970.00 78.00 1404.00 150.00  2700.00MOWING

0191 6090000000-E 1661  300 LB  6.50 1950.00 6.20 1860.00 6.00  1800.00SEED FOR REPAIR SEEDING

0192 6093000000-E 1661 0.75 TON 1615.00 1211.25 1248.40 936.30 1500.00  1125.00FERT FOR REPAIR SEEDING

0193 6096000000-E 1662  475 LB  4.35 2066.25 12.50 5937.50 4.00  1900.00SEED FOR SUPP SEEDING

0194 6108000000-E 1665 13.75 TON 1290.00 17737.50 936.30 12874.13 1200.00  16500.00FERTILIZER TOPDRESSING

0195 6111000000-E SP   165 LF  32.25 5321.25 145.80 24057.00 68.00  11220.00IMPERVIOUS DIKE

0196 6114500000-N 1667  25 MHR 37.60 940.00 52.00 1300.00 35.00  875.00SPECIALIZED HAND MOWING

0197 6117000000-N SP   75 EA  325.00 24375.00 156.00 11700.00 235.00  17625.00RESPONSE FOR EROS CONTROL

0198 6120000000-E SP   444 CY  21.50 9546.00 31.40 13941.60 25.00  11100.00CULVERT DIVERSION CHANNEL

0199 6123000000-E 1670  2 ACR 1400.00 2800.00 2600.80 5201.60 1300.00  2600.00REFORESTATION

0200 6126000000-E SP  1.4 ACR 13000.00 18200.00 12483.60 17477.04 12000.00  16800.00STREAMBANK REFORESTATION

0201 6132000000-N SP   4 EA  1450.00 5800.00 1200.00 4800.00 1500.00  6000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0202 6132000000-N SP   8 EA  495.00 3960.00 376.60 3012.80 1500.00  12000.00GENERIC EROSION CONTROL ITEM (EA)
LOG

0203 6138000000-E SP   170 CY  52.95 9001.50 79.40 13498.00 65.00  11050.00GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0238 0973100000-E 330  66 LF  300.00 19800.00 237.20 15655.20 228.00  15048.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.250")

0239 0973100000-E 330  96 LF  465.00 44640.00 447.30 42940.80 430.00  41280.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.375")

0240 0973300000-E 330  66 LF  875.00 57750.00 847.80 55954.80 815.00  53790.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.250")

0241 0973300000-E 330  96 LF  1270.00 121920.00 1227.60 117849.60 1180.00  113280.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.375")

CULVERT ITEMS

0204 8126000000-N 414 Lump Sum 125000.00 50000.00  50000.00CULV EXCAV @ ************
(20+89.16-RPE-)

0205 8133000000-E 414  656 TON 40.00 26240.00 50.00 32800.00 50.00  32800.00FND CONDIT MAT, BOX CULV

0206 8196000000-E 420 1,613.3 CY  390.00 629187.00 800.00 1290640.00 608.00  980886.40CLASS A CONCRETE (CULV)

0207 8245000000-E 425  153,914 LB  1.10 169305.40 2.00 307828.00 0.54  83113.56REINF STEEL (CULVERT)
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WALL ITEMS

0208 8801000000-E SP   2,930 SF  85.00 249050.00 88.80 260184.00 80.00  234400.00MSE RETAIN WALL NO **
(1)

0209 8801000000-E SP   2,210 SF  85.00 187850.00 88.80 196248.00 80.00  176800.00MSE RETAIN WALL NO **
(2)

0210 8801000000-E SP   4,060 SF  85.00 345100.00 88.80 360528.00 80.00  324800.00MSE RETAIN WALL NO **
(3)

0211 8801000000-E SP   4,240 SF  85.00 360400.00 86.80 368032.00 80.00  339200.00MSE RETAIN WALL NO **
(4)

0212 8801000000-E SP   1,000 SF  70.00 70000.00 65.40 65400.00 80.00  80000.00MSE RETAIN WALL NO **
(5A)

0213 8801000000-E SP   3,990 SF  60.00 239400.00 55.40 221046.00 80.00  319200.00MSE RETAIN WALL NO **
(7)

0214 8802010000-E SP   8,840 SF  85.00 751400.00 105.20 929968.00 82.00  724880.00SOIL NAIL RETAINING WALLS

0215 8802015100-N SP   7 EA  1650.00 11550.00 1040.30 7282.10 1000.00  7000.00SOIL NAIL VERIFICATION TESTS

0216 8802015110-N SP   29 EA  540.00 15660.00 520.20 15085.80 500.00  14500.00SOIL NAIL PROOF TESTS

0217 8839000000-E SP   570 LF  360.00 205200.00 500.00 285000.00 235.00  133950.00GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB

STRUCTURE ITEMS

0218 8105560000-E 411 107.5 LF  1000.00 107500.00 800.00 86000.00 900.00  96750.004'-0" DRILLD PIER IN SOIL

0219 8105660000-E 411  30 LF  1000.00 30000.00 800.00 24000.00 900.00  27000.004'-0" DRILLD PIER NO SOIL

0220 8112730000-N 450  2 EA  4000.00 8000.00 3800.00 7600.00 3250.00  6500.00PDA TESTING

0221 8113000000-N 411  1 EA  2500.00 2500.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0222 8115000000-N 411  1 EA  5000.00 5000.00 2450.00 2450.00 3000.00  3000.00CSL TESTING

0223 8147000000-E 420  11,637 SF  30.50 354928.50 50.00 581850.00 35.00  407295.00REINF CONCRETE DECK SLAB

0224 8161000000-E 420  13,051 SF  1.30 16966.30 2.50 32627.50 1.25  16313.75GROOVING BRIDGE FLOORS

0225 8182000000-E 420 304.2 CY  625.00 190125.00 900.00 273780.00 825.00  250965.00CLASS A CONCRETE (BRIDGE)

0226 8210000000-N 422 Lump Sum 50000.00 120000.00  50000.00BRG APPR SLAB ***********
(21+44.22-RPF-)

0227 8210000000-N 422 Lump Sum 50000.00 165000.00  45000.00BRG APPR SLAB ***********
(22+87.20-RPE-)

0228 8217000000-E 425  61,681 LB  1.00 61681.00 2.00 123362.00 1.00  61681.00REINF STEEL (BRIDGE)

0229 8238000000-E 425  5,006 LB  1.50 7509.00 3.00 15018.00 1.75  8760.50SPIRAL COL REINF STL BRG

0230 8262000000-E 430  288 LF  360.00 103680.00 450.00 129600.00 400.00  115200.0045" PRESTR CONCRETE GIRDR

0231 8265000000-E 430 1,123.7 LF  250.00 280925.00 400.00 449480.00 260.00  292162.0054" PRESTR CONCRETE GIRDR

0232 8328200000-E SP   40 EA  450.00 18000.00 1300.00 52000.00 700.00  28000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X89)

0233 8355000000-E 450  2,430 LF  47.50 115425.00 45.00 109350.00 45.00  109350.00HP**X** PILES
(HP14X89)

0234 8503000000-E 460 530.8 LF  100.00 53080.00 155.00 82274.00 95.00  50426.00CONCRETE BARRIER RAIL

0235 8531000000-E 462  82 SY  125.00 10250.00 122.80 10069.60 115.00  9430.004" SLOPE PROTECTION

0236 8657000000-N 430 Lump Sum 8000.00 8500.00  9000.00ELASTOMERIC BEARINGS

0237 8692000000-N SP  Lump Sum 30000.00 25000.00  25000.00FOAM JOINT SEALS
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    TOTAL 22379490.13 TOTAL 23761371.45 TOTAL  24573781.02CONTRACT TOTAL

 

    SUB-TOTAL 17490577.93 SUB-TOTAL 17072868.45 SUB-TOTAL  19459917.81ROADWAY ITEMS

    SUB-TOTAL 949732.40 SUB-TOTAL 1681268.00 SUB-TOTAL  1146799.96CULVERT ITEMS

    SUB-TOTAL 2435610.00 SUB-TOTAL 2708773.90 SUB-TOTAL  2354730.00WALL ITEMS

    SUB-TOTAL 1503569.80 SUB-TOTAL 2298461.10 SUB-TOTAL  1612333.25STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1369308.55   MOBILIZATION

0002 0000400000-N 801 Lump Sum 300000.00   CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 100000.00   FIELD OFFICE

0004 0001000000-E 200 Lump Sum 2400000.00   CLEARING & GRUBBING

0005 0008000000-E 200  2 ACR 7560.00 15120.00   SUPP CLEARING & GRUBBING

0006 0022000000-E 225  318,000 CY  16.86 5361480.00   UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  2,100 CY  21.59 45339.00   UNDERCUT EXCAVATION

0009 0134000000-E 240  1,560 CY  16.74 26114.40   DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  1,150 LF  8.51 9786.50   BERM DITCH CONSTRUCTION

0011 0156000000-E 250  14,600 SY  4.33 63218.00   REMOVAL OF EXT ASPHALT PVMT

0012 0194000000-E SP   850 CY  38.59 32801.50   SELECT GRANULAR MATL, CLASS III

0013 0196000000-E 270  4,450 SY  2.71 12059.50   GEOTEXTILE SOIL STABILIZATION

0014 0223000000-E 275  4,200 SY  52.36 219912.00   ROCK PLATING

0015 0318000000-E 300  420 TON 37.49 15745.80   FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  1,310 SY  3.09 4047.90   FND CONDIT GEOTEXTILE

0017 0342000000-E 310  196 LF  89.04 17451.84   **" SIDE DRAIN PIPE
(36")

0018 0343000000-E 310  1,028 LF  36.01 37018.28   15" SIDE DRAIN PIPE

0019 0344000000-E 310  212 LF  46.94 9951.28   18" SIDE DRAIN PIPE

0020 0345000000-E 310  512 LF  63.37 32445.44   24" SIDE DRAIN PIPE

0021 0348000000-E 310  6 EA  624.94 3749.64   **" SIDE DRAIN PIPE ELBOW
(15")

0022 0348000000-E 310  2 EA  1200.68 2401.36   **" SIDE DRAIN PIPE ELBOW
(18")

0023 0348000000-E 310  5 EA  1365.14 6825.70   **" SIDE DRAIN PIPE ELBOW
(24")

0024 0348000000-E 310  2 EA  1835.03 3670.06   **" SIDE DRAIN PIPE ELBOW
(36")

0025 0366000000-E 310  288 LF  43.00 12384.00   15" RC PIPE CULV III

0026 0372000000-E 310  312 LF  51.01 15915.12   18" RC PIPE CULV III

0027 0378000000-E 310  624 LF  65.78 41046.72   24" RC PIPE CULV III

0028 0384000000-E 310  156 LF  100.16 15624.96   30" RC PIPE CULV III

0030 0448200000-E 310  164 LF  46.26 7586.64   15" RCP CULV CLASS IV

0031 0448300000-E 310  132 LF  55.23 7290.36   18" RCP CULV CLASS IV

0032 0448400000-E 310  68 LF  72.31 4917.08   24" RCP CULV CLASS IV

0033 0448500000-E 310  152 LF  109.50 16644.00   30" RCP CULV CLASS IV

0034 0448600000-E 310  60 LF  135.17 8110.20   36" RCP CULV CLASS IV

0035 0986000000-E SP   534 LF  167.40 89391.60   GENERIC PIPE ITEM (LF)
15" CURED-IN-PLACE PIPE

0036 0986000000-E SP   1,501 LF  139.32 209119.32   GENERIC PIPE ITEM (LF)
18" CURED-IN-PLACE PIPE

0037 0986000000-E SP   963 LF  191.16 184087.08   GENERIC PIPE ITEM (LF)
24" CURED-IN-PLACE PIPE
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0038 0986000000-E SP   564 LF  230.04 129742.56   GENERIC PIPE ITEM (LF)
30" CURED-IN-PLACE PIPE

0039 0986000000-E SP   146 LF  295.92 43204.32   GENERIC PIPE ITEM (LF)
36" CURED-IN-PLACE PIPE

0040 0995000000-E 340  1,210 LF  10.70 12947.00   PIPE REMOVAL

0041 1011000000-N 500 Lump Sum 125000.00   FINE GRADING

0042 1077000000-E SP   20 TON 41.17 823.40   #57 STONE

0043 1099500000-E 505  500 CY  15.92 7960.00   SHALLOW UNDERCUT

0044 1099700000-E 505  1,200 TON 27.38 32856.00   CLASS IV SUBGRD STABILIZATION

0045 1121000000-E 520  14,600 TON 28.19 411574.00   AGGREGATE BASE COURSE

0046 1220000000-E 545  500 TON 28.19 14095.00   INCIDENTAL STONE BASE

0047 1231000000-E 560  6,880 CY  36.23 249262.40   SHOULDER BORROW

0048 1297000000-E 607  53,710 SY  5.56 298627.60   MILL ASP PVMT *****" DTH
(2-1/4")

0049 1297000000-E 607  15,300 SY  6.75 103275.00   MILL ASP PVMT *****" DTH
(3")

0050 1491000000-E 610  11,870 TON 49.68 589701.60   ASP CONC BASE CRS B25.0C

0051 1498000000-E 610  2,620 TON 76.68 200901.60   ASP CONC INTR CRS I19.0B

0052 1503000000-E 610  6,090 TON 84.24 513021.60   ASP CONC INTR CRS I19.0C

0053 1519000000-E 610  1,290 TON 76.68 98917.20   ASP CONC SURF CRS S9.5B

0054 1523000000-E 610  10,490 TON 76.68 804373.20   ASP CONC SURF CRS S9.5C

0055 1575000000-E 620  1,640 TON 437.40 717336.00   ASP FOR PLANT MIX

0056 1577000000-E 620  195 TON 723.60 141102.00   POLYM MOD ASP BNDR FOR PLT MIX

0057 1662000000-E 650  3,130 TON 108.00 338040.00   OG ASP FRICT FC-1 MOD

0058 1693000000-E 654  200 TON 70.20 14040.00   ASPH PLT MIX PVMT REPAIR

0059 1840000000-E 665  19,600 LF  0.30 5880.00   MILLED RUMBLE STRIPS

0060 2022000000-E 815  672 CY  48.60 32659.20   SUBDRAIN EXCAVATION

0061 2026000000-E 815  2,000 SY  9.72 19440.00   GEOTEXTILE FOR SUBSURF DRNS

0062 2036000000-E 815  336 CY  75.60 25401.60   SUBDRAIN COARSE AGGREGATE

0063 2044000000-E 815  2,000 LF  21.60 43200.00   6" PERF SUBDRN PIPE

0064 2070000000-N 815  4 EA  378.00 1512.00   SUBDRN PIPE OUTLET

0065 2077000000-E 815  24 LF  48.60 1166.40   6" OUTLET PIPE

0066 2253000000-E 840 0.952 CY  2861.21 2723.87   PIPE COLLARS

0067 2275000000-E SP   36 CY  423.06 15230.16   FLOWABLE FILL

0068 2286000000-N 840  51 EA  1070.15 54577.65   MASNRY DRAINAGE STRUCT

0069 2308000000-E 840 42.4 LF  1070.15 45374.36   MASNRY DRAINAGE STRUCT

0070 2354000000-N 840  1 EA  454.66 454.66   FRAME W/GRATE 840.22 STD

0071 2364000000-N 840  2 EA  575.44 1150.88   FRAME W/2GRTS 840.16 STD

0072 2364200000-N 840  22 EA  589.11 12960.42   FRAME W/2GRTS 840.20 STD

0073 2365000000-N 840  21 EA  589.11 12371.31   FRAME W/2GRTS 840.22 STD

0074 2396000000-N 840  5 EA  445.57 2227.85   FRAME W/COVER STD 840.54
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0075 2549000000-E 846  90 LF  54.00 4860.00   2'-6" CONC CURB & GUTTER

0076 2556000000-E 846  1,865 LF  43.20 80568.00   SHOULDER BERM GUTTER

0077 2577000000-E 846  210 LF  64.80 13608.00   CONC EXPRESSWAY GUTTER

0078 2619000000-E 850  270 SY  162.00 43740.00   4" CONCRETE PAVED DITCH

0079 2703000000-E 854  882 LF  513.00 452466.00   CONC BARRIER TYPE ******
(T)

0080 2717000000-E 854  132 LF  955.80 126165.60   VAR HT CONC BARRIER *******
(T-1)

0081 2717000000-E 854  71 LF  1296.00 92016.00   VAR HT CONC BARRIER *******
(T-2)

0082 2724000000-E 857  1,930 LF  178.20 343926.00   PC REINF BARRIER SNGL FC

0083 2815000000-N 858  1 EA  5259.43 5259.43   ADJ DROP INLETS

0084 2905000000-N 859  2 EA  5071.07 10142.14   CONVERT DI TO JB

0085 3030000000-E 862 7,437.5 LF  16.74 124503.75   STL BM GUARDRAIL

0086 3060000000-E 862 262.5 LF  23.76 6237.00   SBGR DOUBLE FACED

0087 3105000000-N 862  2 EA  162.00 324.00   SBGR TERM SECT

0088 3150000000-N 862  20 EA  32.40 648.00   ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  6 EA  837.00 5022.00   GR ANCHOR TYPE CAT-1

0090 3287000000-N SP   9 EA  3456.00 31104.00   GR END TYPE TL-3

0091 3317000000-N 862  19 EA  1620.00 30780.00   GR ANCHOR TYPE B-77

0092 3345000000-E 864  500 LF  5.40 2700.00   REMOVE & RESET GUARDRAIL

0093 3360000000-E 863  5,220 LF  1.08 5637.60   REMOVE EXISTING GUARDRAIL

0094 3380000000-E 862  450 LF  9.72 4374.00   TEMP STL BM GUARDRAIL

0095 3435000000-N SP   3 EA  7500.00 22500.00   GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNITS, TYPE TL-3 (EXTENDED
LIFE)

0096 3503000000-E 866  1,770 LF  4.32 7646.40   WOVEN WIRE FENCE 47" FAB

0097 3509000000-E 866  106 EA  19.44 2060.64   4" TIMBER POSTS 7'-6"LONG

0098 3515000000-E 866  37 EA  34.56 1278.72   5" TIMBER POSTS 8'-0"LONG

0099 3628000000-E 876  1,410 TON 41.92 59107.20   RIP RAP, CLASS I

0100 3635000000-E 876  5 TON 53.67 268.35   RIP RAP, CLASS II

0101 3642000000-E 876  20 TON 48.92 978.40   RIP RAP, CLASS A

0102 3649000000-E 876  1,525 TON 37.18 56699.50   RIP RAP, CLASS B

0103 3651000000-E SP   70 TON 96.06 6724.20   BOULDERS

0104 3656000000-E 876  8,205 SY  3.18 26091.90   GEOTEXTILE FOR DRAINGE

0105 4048000000-E 902  2 CY  1080.00 2160.00   REINF CONC FOUNDTN
(E)

0106 4054000000-E 902  2 CY  756.00 1512.00   PLN CONC FOUNDTN

0107 4057000000-E SP   59 CY  918.00 54162.00   OVERHEAD FOOTING

0108 4060000000-E 903  3,221 LB  4.32 13914.72   SUPPORT, BREAKAWAY STL BM

0109 4066000000-E 903  237 LB  7.56 1791.72   SUPPORTS, SIMPLE STL BM

0110 4072000000-E 903  1,000 LF  5.40 5400.00   SUPPORT, 3-LB STL U-CHAN
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0111 4082100000-N SP  Lump Sum 89640.00   SUPPORT, OVRHD SIGN STR ****
(10+00 RP G REV)

0112 4082100000-N SP  Lump Sum 51840.00   SUPPORT, OVRHD SIGN STR ****
(11+00 RP E)

0113 4082100000-N SP  Lump Sum 59400.00   SUPPORT, OVRHD SIGN STR ****
(19+00 RP F)

0114 4096000000-N 904  1 EA  216.00 216.00   SIGN ERECTION, TYPE D

0115 4102000000-N 904  42 EA  81.00 3402.00   SIGN ERECTION, TYPE E

0116 4108000000-N 904  4 EA  91.80 367.20   SIGN ERECTION, TYPE F

0117 4109000000-N 904  2 EA  540.00 1080.00   SIGN ERECTION, TYPE *** (OVRHD)
(A)

0118 4109000000-N 904  2 EA  540.00 1080.00   SIGN ERECTION, TYPE *** (OVRHD)
(B)

0119 4110000000-N 904  9 EA  297.00 2673.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0120 4110000000-N 904  8 EA  162.00 1296.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0121 4116100000-N 904  3 EA  324.00 972.00   SIGN ERECT, RELOC ** GRD MTD
(A)

0122 4138000000-N 907  3 EA  27.00 81.00   DISPOSE SUPPORT, STL BM

0123 4149000000-N 907  1 EA  540.00 540.00   DISPOSE SIGN SYST OVRHD

0124 4152000000-N 907  6 EA  21.60 129.60   DISPOSE SIGN SYST STL BM

0125 4155000000-N 907  40 EA  6.48 259.20   DISPOSE SIGN SYST U-CHAN

0126 4234000000-N 907  2 EA  162.00 324.00   DISPOSE SIGN, A OR B (OVRHD)

0127 4236000000-N 907  5 EA  54.00 270.00   DISPOSE SIGN, A, B OR C (GRD MTD)

0128 4400000000-E 1110  834 SF  7.33 6113.22   WORK ZONE SIGNS (STAT)

0129 4405000000-E 1110  288 SF  9.56 2753.28   WORK ZONE SIGNS (PORT)

0130 4410000000-E 1110  64 SF  7.51 480.64   WORK ZONE SIGNS (BARR)

0131 4415000000-N 1115  2 EA  2157.84 4315.68   FLASHING ARROW BOARD

0132 4420000000-N 1120  2 EA  9666.00 19332.00   PORTABLE CHANGE MSG SIGN

0133 4422000000-N 1120  30 DAY 70.20 2106.00   PORT CHANGE MSG SIGN (SHORT TERM)

0134 4430000000-N 1130  600 EA  43.18 25908.00   DRUMS

0135 4445000000-E 1145  64 LF  28.08 1797.12   BARRICADES (TYPE III)

0136 4455000000-N 1150  120 DAY 2070.77 248492.40   FLAGGER

0137 4465000000-N 1160  6 EA  5394.60 32367.60   TEMPORARY CRASH CUSHIONS

0138 4470000000-N 1160  1 EA  2154.60 2154.60   RESET CRASH CUSHION

0139 4480000000-N 1165  1 EA  100000.00 100000.00   TMA

0140 4485000000-E 1170  10,060 LF  85.83 863449.80   PORT CONC BARRIER

0141 4500000000-E 1170  1,400 LF  25.89 36246.00   RESET PORT CONC BARRIER

0142 4510000000-N SP   552 HR  162.00 89424.00   LAW ENFORCEMENT

0143 4516000000-N 1180  60 EA  32.18 1930.80   SKINNY DRUM

0144 4600000000-N SP   42 EA  124.20 5216.40   GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS
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0145 4600000000-N SP   10 EA  4968.00 49680.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0146 4600000000-N SP   30 EA  3726.00 111780.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0147 4650000000-N 1251  610 EA  5.40 3294.00   TEMP RAISED PVMT MRKS

0148 4685000000-E 1205  8,900 LF  0.65 5785.00   THERMO PVT MKG LINES 4"90

0149 4686000000-E 1205  638 LF  1.08 689.04   THERMO PVT MKG LINES 4"120

0150 4688000000-E 1205  38,650 LF  0.76 29374.00   THERMO PVT MKG LINES,6"90 MILS

0151 4690000000-E 1205  3,213 LF  0.97 3116.61   THERMO PVT MKG LINES 6"120 MILS

0152 4695000000-E 1205  300 LF  2.16 648.00   THERMO PVT MKG LINES 8"90 MILS

0153 4697000000-E 1205  200 LF  2.70 540.00   THERMO PVT MKG LINE 8"120 MILS

0154 4700000000-E 1205  6,850 LF  1.62 11097.00   12"WIDE THERMO 90 MILS

0155 4725000000-E 1205  15 EA  189.00 2835.00   THERMO PVT SYMBOL 90MILS

0156 4815000000-E 1205  137,700 LF  0.23 31671.00   PAINT PVMT MARKINGS 6"

0157 4825000000-E 1205  13,200 LF  0.49 6468.00   PAINT PVMT MARKINGS 12"

0158 4845000000-N 1205  20 EA  70.20 1404.00   PAINT PVT MKG SYMBOL

0159 4850000000-E 1205  4,000 LF  0.76 3040.00   LINE REMOVAL 4" WIDE

0160 4855000000-E 1205  26,945 LF  0.86 23172.70   LINE REMOVAL 6" WIDE

0161 4865000000-E 1205  3,600 LF  1.08 3888.00   LINE REMOVAL 12" WIDE

0162 4900000000-N 1251  3 EA  108.00 324.00   PERM RAISED PVMT MARKERS

0163 4905000000-N 1253  820 EA  29.16 23911.20   SNOWPLB PVMT MRKER

0164 4935000000-N 1267  135 EA  70.20 9477.00   FLEX DELINATR (CRYSTAL)

0165 4940000000-N 1267  48 EA  70.20 3369.60   FLEX DELINATR (YELLOW)

0166 4945000000-N 1267  10 EA  70.20 702.00   FLEX DELINATR (CRY & RED)

0167 4950000000-N 1267  10 EA  70.20 702.00   FLEX DELINATR (YEL & RED)

0168 5255000000-N 1413 Lump Sum 49600.64   PORTABLE LIGHTING

0169 6000000000-E 1605  18,475 LF  1.89 34917.75   TEMPORARY SILT FENCE

0170 6006000000-E 1610  630 TON 37.18 23423.40   EROS CONTRL STONE CL A

0171 6009000000-E 1610  3,580 TON 37.18 133104.40   EROS CONTRL STONE CL B

0172 6012000000-E 1610  7,650 TON 19.95 152617.50   SEDIMENT CONTROL STONE

0173 6015000000-E 1615 25.5 ACR 1080.00 27540.00   TEMPORARY MULCHING

0174 6018000000-E 1620  1,500 LB  2.70 4050.00   SEED FOR TEMP SEEDING

0175 6021000000-E 1620  8 TON 972.00 7776.00   FERT FOR TEMP SEEDING

0176 6024000000-E 1622  2,565 LF  14.16 36320.40   TEMPORARY SLOPE DRAINS

0177 6029000000-E SP   1,400 LF  1.35 1890.00   SAFETY FENCE

0178 6030000000-E 1630  12,930 CY  12.05 155806.50   SILT EXCAVATION

0179 6036000000-E 1631  95,500 SY  1.58 150890.00   MATTING FOR EROS CONTROL

0180 6037000000-E SP   3,620 SY  5.40 19548.00   COIR FIBER MAT

0181 6042000000-E 1632  3,695 LF  2.70 9976.50   1/4" HARDWARE CLOTH

0182 6046000000-E 1636  100 LF  53.51 5351.00   TEMP PIPE FOR STREAM CROSS
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0183 6071012000-E SP   1,630 LF  7.56 12322.80   COIR FIBER WATTLE

0184 6071020000-E SP   1,245 LB  8.64 10756.80   POLYACRYLAMIDE (PAM)

0185 6071030000-E 1640  2,450 LF  4.32 10584.00   COIR FIBER BAFFLE

0186 6071050000-E SP   2 EA  864.02 1728.04   **" SKIMMER
(1-1/2")

0187 6071050000-E SP   7 EA  994.40 6960.80   **" SKIMMER
(2")

0188 6071050000-E SP   2 EA  1095.81 2191.62   **" SKIMMER
(2-1/2")

0189 6084000000-E 1660  21 ACR 1998.00 41958.00   SEEDING AND MULCHING

0190 6087000000-E 1660  18 ACR 118.80 2138.40   MOWING

0191 6090000000-E 1661  300 LB  2.16 648.00   SEED FOR REPAIR SEEDING

0192 6093000000-E 1661 0.75 TON 540.00 405.00   FERT FOR REPAIR SEEDING

0193 6096000000-E 1662  475 LB  4.32 2052.00   SEED FOR SUPP SEEDING

0194 6108000000-E 1665 13.75 TON 1026.00 14107.50   FERTILIZER TOPDRESSING

0195 6111000000-E SP   165 LF  153.59 25342.35   IMPERVIOUS DIKE

0196 6114500000-N 1667  25 MHR 75.60 1890.00   SPECIALIZED HAND MOWING

0197 6117000000-N SP   75 EA  486.00 36450.00   RESPONSE FOR EROS CONTROL

0198 6120000000-E SP   444 CY  73.45 32611.80   CULVERT DIVERSION CHANNEL

0199 6123000000-E 1670  2 ACR 4320.00 8640.00   REFORESTATION

0200 6126000000-E SP  1.4 ACR 648.00 907.20   STREAMBANK REFORESTATION

0201 6132000000-N SP   4 EA  2219.47 8877.88   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0202 6132000000-N SP   8 EA  4922.33 39378.64   GENERIC EROSION CONTROL ITEM (EA)
LOG

0203 6138000000-E SP   170 CY  315.84 53692.80   GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0238 0973100000-E 330  66 LF  246.24 16251.84   **"WLD STL PIPE GRAD B IN SOIL
(24", 0.250")

0239 0973100000-E 330  96 LF  464.40 44582.40   **"WLD STL PIPE GRAD B IN SOIL
(36", 0.375")

0240 0973300000-E 330  66 LF  880.20 58093.20   **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.250")

0241 0973300000-E 330  96 LF  1274.40 122342.40   **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.375")

CULVERT ITEMS

0204 8126000000-N 414 Lump Sum 63975.00   CULV EXCAV @ ************
(20+89.16-RPE-)

0205 8133000000-E 414  656 TON 36.50 23944.00   FND CONDIT MAT, BOX CULV

0206 8196000000-E 420 1,613.3 CY  778.12 1255341.00   CLASS A CONCRETE (CULV)

0207 8245000000-E 425  153,914 LB  0.97 149296.58   REINF STEEL (CULVERT)
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WALL ITEMS

0208 8801000000-E SP   2,930 SF  131.22 384474.60   MSE RETAIN WALL NO **
(1)

0209 8801000000-E SP   2,210 SF  113.79 251475.90   MSE RETAIN WALL NO **
(2)

0210 8801000000-E SP   4,060 SF  129.09 524105.40   MSE RETAIN WALL NO **
(3)

0211 8801000000-E SP   4,240 SF  154.74 656097.60   MSE RETAIN WALL NO **
(4)

0212 8801000000-E SP   1,000 SF  117.26 117260.00   MSE RETAIN WALL NO **
(5A)

0213 8801000000-E SP   3,990 SF  128.34 512076.60   MSE RETAIN WALL NO **
(7)

0214 8802010000-E SP   8,840 SF  127.97 1131254.80   SOIL NAIL RETAINING WALLS

0215 8802015100-N SP   7 EA  1620.00 11340.00   SOIL NAIL VERIFICATION TESTS

0216 8802015110-N SP   29 EA  540.00 15660.00   SOIL NAIL PROOF TESTS

0217 8839000000-E SP   570 LF  999.00 569430.00   GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB

STRUCTURE ITEMS

0218 8105560000-E 411 107.5 LF  863.02 92774.65   4'-0" DRILLD PIER IN SOIL

0219 8105660000-E 411  30 LF  863.02 25890.60   4'-0" DRILLD PIER NO SOIL

0220 8112730000-N 450  2 EA  20000.00 40000.00   PDA TESTING

0221 8113000000-N 411  1 EA  540.00 540.00   SID INSPECTIONS

0222 8115000000-N 411  1 EA  2646.00 2646.00   CSL TESTING

0223 8147000000-E 420  11,637 SF  54.82 637940.34   REINF CONCRETE DECK SLAB

0224 8161000000-E 420  13,051 SF  0.81 10571.31   GROOVING BRIDGE FLOORS

0225 8182000000-E 420 304.2 CY  921.05 280183.41   CLASS A CONCRETE (BRIDGE)

0226 8210000000-N 422 Lump Sum 58583.09   BRG APPR SLAB ***********
(21+44.22-RPF-)

0227 8210000000-N 422 Lump Sum 52612.81   BRG APPR SLAB ***********
(22+87.20-RPE-)

0228 8217000000-E 425  61,681 LB  0.81 49961.61   REINF STEEL (BRIDGE)

0229 8238000000-E 425  5,006 LB  1.38 6908.28   SPIRAL COL REINF STL BRG

0230 8262000000-E 430  288 LF  275.31 79289.28   45" PRESTR CONCRETE GIRDR

0231 8265000000-E 430 1,123.7 LF  308.00 346099.60   54" PRESTR CONCRETE GIRDR

0232 8328200000-E SP   40 EA  320.25 12810.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X89)

0233 8355000000-E 450  2,430 LF  73.15 177754.50   HP**X** PILES
(HP14X89)

0234 8503000000-E 460 530.8 LF  57.65 30600.62   CONCRETE BARRIER RAIL

0235 8531000000-E 462  82 SY  216.00 17712.00   4" SLOPE PROTECTION

0236 8657000000-N 430 Lump Sum 25427.08   ELASTOMERIC BEARINGS

0237 8692000000-N SP  Lump Sum 4260.63   FOAM JOINT SEALS
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    TOTAL 28438720.48   CONTRACT TOTAL

 

    SUB-TOTAL 20820423.19   ROADWAY ITEMS

    SUB-TOTAL 1492556.58   CULVERT ITEMS

    SUB-TOTAL 4173174.90   WALL ITEMS

    SUB-TOTAL 1952565.81   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19088383.95   VECELLIO & GROGAN INC DBA SHARPE BROTHERS

     2  19871926.89   GLF CONSTRUCTION CORPORATION

     3  20693890.26   FLATIRON CONSTRUCTORS INC

     4  22379490.13   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     5  23761371.45   NHM CONSTRUCTORS, LLC

     6  24573781.02   BLYTHE DEVELOPMENT CO.

     7  28438720.48   CHARLES BLALOCK & SONS, INC.


